

8 JAN MARG, SECTOR 9-D CHANDIGARH

### BID DOCUMENT FOR

RECONDITIONING OF 55 ORT, (GROUP OF 240 ORT) INDUSTRIAL AREA, PHASE-1, CHANDIGARH (COMPOSITE WORK)

2	/2022	Date of release / publishing of tender
_		

Last Date of		
Submission of document	1	2022

Website: http://etenders.chd.nic.in/nicgep

Tel: 0172-4601710



Os



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



### INDEX

Sr. No.	DE	SCRIPTION	PAGE NO
		PART-I	4-18
1.	Ter	nder Notice	4
2.	Det	ail regarding Tendering Process	5-6
3.	Lis	t of Documents to be uploaded by the tenderer	7
4.	Che	eck List	8-9
5.	Not	tice Inviting Tender	10-18
		PART-II	
	1277	st Qualification application form and document related to gibility criteria and other related document	21-42
6.	Sec	etion - I Information & Instructions for applicants.	22-26
7.	Section – II Forms and Annexure		
	i.	Letter of Transmittal Form 'A'	28
	ii.	Form 'B' - Details of works completed during last 7 years	29
	iii.	Form 'C' Performance Report of works given in Form 'B'.	30
8,	Specimen Proforma for Affidavit regarding No criminal proceeding. Annexure-I		31
9.	Format for Power of Attorney by Applicant in case of Non Consortium members - Annexure-II		
10.	Pro III.	33-34	
11,	For	35-42	
		PART-III	
		nancial Bid, Special conditions and other related cuments for submission of financial Bid	

EE-IV EE-VI(PH)

m

EE-V(Elect.) Page- 2





Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work.)



12.	Instru	actions for Contractors.	43
13.	Contr	A CPWD -7 including Schedule A to F for Major onent of the work. Standard General Conditions of act for CPWD 2020 or latest additions as applicable with nendments/modifications as applicable.	
	i.	Form No. 7 & Proforma of Schedules	46-53
	ii.	Approved makes of various items	54
	iii.	Composite Abstract of cost	55
	iv.	Abstract of cost & Schedule of Quantities Civil	56-60
	V.	Milestone programmer Civil	61-62
14.	Part- to the	B General/Specific Conditions, Specifications applicable work.	
	i.	General/Specific Conditions	64-84
	ii.	Format of Indemnity bond	85
15	Gene	C Schedule A-F for Minor components of the work, ral/specific conditions, specifications and schedule of ties applicable to Minor component(s) of the work.	
		Public Health work	
	i.	Form 7 & Proforms of Schedules	87-90
	ii.	Abstract of cost & Schedule of Quantities	91-95
	iii.	Milestone Programmer	96
24		Electrical Work	
	i.	Form 7 & Proforma of Schedules	97-100
	ii.	Abstract of cost & Schedule of Quantities	101-103
	iii.	Milestone Programmer	104
16.	Finan	cial Bid for quoting rates	105

V 7

M

(



# **PART-I**

EE-VI(PH)

EE-V(Elect.)

Page- 4

Qu



Reconditioning of \$5 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work)



### CHANDIGARH HOUSING BOARD TENDER NOTICE Notice Inviting e-Tenders

Executive Engineer-IV on behalf of the Chairman, Chandigarh Housing Board invites Percentage Rate Tenders through e-Procurement process from the enlisted Agencies/Firms/Contractors/Tenderer having valid enlistment certificate issued by any one of the specified departments i.e. UT Engineering Department/ Municipal Corporation Chandigarh / CPWD / MES / Punjab PWD / Haryana PWD / Himachal PWD/other State Govt. Departments, Boards / Corporations and PSUs for the work of "Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work".

Estimated Cost:- Rs.24,82,259/-(Composite work of Civil work, PH and Elect. Components), (i.e. Rs.12,91,198/- for Civil work, Rs. 9,89,692/- for PH work & Rs.2,01,369/- for Electrical work) Earnest Money:- Rs.50,000/--, Period of Completion:- 30 Days, Last date of submission of bid online is \_\_\_/\_\_\_/2022, Date of opening bid is \_\_\_/\_\_/2022.

For detail Milestone dates of Electronic Tendering are given at the website <a href="http://etenders.chd.nic.in/nicgep">http://etenders.chd.nic.in/nicgep</a>. Tel: 0172-4601710

EE-IV EE-VI(PH)

EE-V(Elect.)

Page- 5

UY



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



Detail Re		Tendering Proce		
Name of work			55 ORT, (Group of 240 ORT) asc-1, Chandigarh	
Estimated cost		al Cost: Rs.24,82	.259/-	
		<ol> <li>Minor Compo PH Compone Electrical Cor</li> </ol>	nent Rs. 12,91,198/- (Civil Work) onent nt -Rs. 9,89,692/- mponent- Rs.2,01,369/- cost Rs.24,82,259/-	
Period of completion	30	Days		
Name of the Employer	Ch	andigarh Housin	g Board	
Adress of the Employer	8.J	an Marg, Sector	9 D Chandigarh	
Mode	E-7	E-Tendering		
Website	htt	https://etenders.chd.nic.in/nicgep/app		
Integrity Pact duly filled, signed & stamped	dul wit site	y filled, signed ness along with	pload the copy of Integrity Pact & stamped in the presence of other bid documents on the web his failure to sign and upload on be rejected.	
		Milestone Dates		
Downloading of e-	Start da		/ / 2022 at 1000 Hrs.	
tender document	End da	e:	/ / 2022 upto 1700 Hrs.	
Clarification regarding	Start da	te:	/ / 2022 at 1000 Hrs.	
plans specifications schedule of quantities & set of terms	End da	e:	/ / 2022 upto 1700 Hrs.	
Date of submission of e-	Start da	te:	/ / 2022 at 1000 Hrs.	
tender	End da	e:	/ / 2022 upto 1700 Hrs.	
	End da	e:	/ / 2022 upto 1100 Hrs.	
Opening of technical bid			/ / 2022 upto 1130 Hrs.	

EE-IV

EE-VI(PH)

EE-V(Elect.)





Reconditioning of 55 ORT (Circup of 240 ORT) Industrial Area, Phase-1, Chandigam (Composite work



(Online)	
Opening of price bid (Online)	To be intimated separately to all qualified bidders
Bid validity period	75 Days
Earnest Money Deposit	to be submitted on line through e-tendering portal i.e. https://etenders.chd.nic.in.  Bidder can submit their bid only after depositing EMD online.  The payment may be deposited by bank-to-bank transfer using SBI MOPS or RTGS/NEFT transfer through https://etenders.chd.nic.in. portal.  The amount of EMD is refundable and adjustable.  The EMD shall be refunded online to the bidder account in case of all unsuccessful e-bids, provided it is not forfeited.
Performance Security	The bidder must upload the copy of UTR No/ Transaction slip on the web site.  The contractor, whose bid is accepted, will be required to finish performance guarantee at specified percentage of the tendered amount as mentioned in Schedule F and within the period specified in Schedule F. This guarantee shall be in form of Insurance Surety, Bonds, Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form. In case the contractor fails to deposit the said performance guarantee within the period specified in Schedule 'F', including the extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the contractor.

FE-IV FE VIDUO

M



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area. Phase-L. Chandigarh (Composite work.)



### LIST OF DOCUMENT TO BE UPLOADED BY THE BIDDERS

1.	Fee	LIST OF DOCUMENT TO BE UPLOADED BY THE BIDDERS
	i)	EMD
	ii)	Integrity Pact Annexure-IV, IV-A & IV-B duly filled, signed a stamped in the presence of a witness
	iii)	Check List
2.	Post	Qualification /Technical
	i.	Form 'A' Letter of Transmittal as per attached proforma in Section-II.
	ii.	Valid Enlistment certificate issued by any one of the specified departments.
	iii.	Form 'B' Similar works during the last seven years
	iv.	Form 'C' Performance D
-	10000	Form 'C' Performance Report of works given in Form 'B'.
	V.	Certified copy of the power of attorney by the applicant in case of Nor Consortium member as per Annexure-II
	vi.	Affidavit as per Annexure-I regarding no criminal proceedings and confirmation that eligible similar works have not been got executed on back to back basis.
	vii.	Certificate of Registration under GST or Undertaking as per condition No.1.2 (e) if bidder has not obtained GST Certificate.
	viii.	Copy of PAN
	ix.	Certificate of registration with EPFO, ESIC and labour license
	Х,	Any other document as specified in the bid document.
	Finance	e document.
	Financi	al Bid

Reconditioning of 55 ORT, (Circup of 240 ORT) Industrial Area. Phase L. Chandigarti (Composite nork.)



# 'CHECK LIST TO ACCOMPANY THE 'ELIGIBILITY DOCUMENTS'

No.	i.	Remark
1	specified departments i.e. UT Engineering Department/ Municipal Corporation Chandigarh / CPWD / MES / Punjab PWD / Haryan PWD / Himachal PWD/other State Govt. Departments. Boards	Yes / No
2.	whether the Earnest Money submitted online through e-tenderin	g Yes/No
3.	presence of a witness has been unless to the	Yes / No
4.	satisfactorily completed similar works during the last seven years ending last day of the month previous to the one in which tender is invited has been unloaded?	
5.	whether the Form 'A' Letter of Transmittal as per attached Performa	Yes / No
6.	whether the Form 'B' - Details of similar works completed during	Yes / No
7.	Form-B has been uploaded? Performance Report of works referred to in	Yes/No
8.	Whether the Affidavit as per Annexure-I have been unless to 10	-
9.	Whether the Power of Attorney as per Annexure-II has been uploaded?	Yes/No Yes/No
10.	Whether any additional condition in tender has been quoted?	
11.	reflect the acanned copies of will be	Yes / No
	E.M.D & other eligibility document has been uploaded along with the	Yes/No
12.	Whether all the statements, documents, certificates, uploaded owning responsibility for their correctness/ authenticity have been signed?	Yes / No
13.	Whether the Copy of Certificate of Registration under GST or Y  Whether the Copy of Certificate of Registration under GST or Y  Whether the Copy of Certificate of Registration under GST or Y	
14.	whether the Copy of PAN has been uploaded?	Yes / No
15.	Whether the Certificate of registration with EDEO POLO	Yes / No





### DECLARATION

- I/We have carefully gone through all the conditions mentioned in the Bid Document and solemnly declare and affirm that I/we will abide by any penal action of CHB for disqualification or of black listing or determination of contract or any other action as deemed fit, taken by, the Department against me/us, in the event of any of the contents of our this application, the statements, documents, and certificates produced by me/us have been found/declared to be false/fabricated without any liability on CHB.
- I/We hereby further declare that the Tender has been completed and submitted by us in the manner prescribed in the document and consider myself/ourselves eligible and in possession of all the documents required.
- 3 I/We hereby also declare that, I/We have not been blacklisted/ debarred/ Suspended/ demoted by any department of Chandigarh Administration or in of any state/Union Territory of the Republic of India for any reasons what so ever.

Date

Signature of the Bidder (s) (Full name in capitals) Designation

EE-IV EE-VI(PH)

EE-V(Elect.)

Page- 10

00

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



# CHANDIGARH HOUSING BOARD NOTICE INVITING TENDER.

 Executive Engineer-IV on behalf of the Chairman, Chandigarh Housing Board invites Percentage Rate Tenders through e-Procurement process from the enlisted Agencies/Firms/Contractors/Tenderer having valid enlistment certificate issued by any one of the specified departments i.e. UT Engineering Department/ Municipal Corporation Chandigarh / CPWD / MES / Punjab PWD / Haryana PWD / Himachal PWD/other State Govt. Departments, Boards / Corporations and PSUs for the following work:-

Name of work and location.	Estimated cost put to Bid (in Lakh)	Earnest Money	Period of completion	Last date & time of submission of Bid, copy of receipt of deposition of original EMD & other documents as	Time & date of opening of Technical Bid,
Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (composite work)	Rs.24.82,259/- ( Civil work Rs.12,91,198/- PH work Rs. 9,89,692/- Electrical work Rs.2,01,369/-)	Rs.50,000/	30 Days	specified in the NIT	/ /2022
Website for detai http://etenders.chd.r nitial criteria for El	iic.in/nicgep	dates	of El	ectronic Tendering pl	ease refer

- Applicants who fulfill the following requirements shall only be eligible to apply.

   Should have valid Enlistment certificate issued by any one of the above specified departments on the last date of submission of Bid.
  - Should have satisfactorily completed similar nature of works during the last seven years ending last day of the month previous to the one in which tender is invited. Three similar works each costing not less than Rs.9.93 Lakh or two similar works each of costing not less than Rs.14.90 Lakh or one similar work of costing not less than Rs. 19.86 Lakh

'Similar works shall mean "Building/Civil Work"

Components of work executed other than those included in definition of similar work shall be deducted while calculating cost of similar work. Bidder shall submit abstract of cost of work in support of this.

The value of executed works shall be brought to current costing level by enhancing the actual value of work at simple rate of 7% per annum; calculated from the date of completion of the work to the last date of



EE-VI(PH)

EE-V(Elect.)





		submission of bid.	f bid, contractor uploads Income tax
	c)	returns and balance sheets d Accountant & Profit/Loss state 31st March of the previous yea	luly audited/verified by the Chartered ement during the last three years ending or duly signed by the CA.
			r the work costing above one crore)
	d)	any court of law relating to any considered for post-qualification. To become eligible, for e- tend an affidavit as per Annexure-L	ering, the tenderer shall have to furnish
	e)	GST registration Certificate, if If the bidder has not obtained shall scan and upload follow documents. "If work is awarded to me Certificate as applicable withi award letter or before release earlier, failing which I/We payments which will be due to	already obtained by the bidder.  GST registration as applicable, then he wing undertaking along with other bid e. I/we shall obtain GST registration n one month from the date of receipt of of any payment by CHB, whichever is shall be responsible for any delay in owards me/us on a/c of the work executed CHB or GST department in this regard".
	Note	agencies.	duly attested & counter signed by the
2.	of C	PWD Form 7/8, which is availate their rates as per various terms	ble for sale in the market. Tenderers shall and conditions of the said form which will the definitions contained therein with regard nated authorities may be read as under:-
	As	per General Conditions of tract for Central P.W.D	To be read as
-	CPV	VD	СНВ
	Pres	ident of India	Chairman, CHB
	Gov	rt. of India	Chandigarh Housing Board
	Dir	ector General	Chairman, CHB
-	Add	ditional Director General	Chief Executive Officer, CHB

EE-IV

EE-VI(PH)

EE-V(Elect.)





	Depar	
3,	as def the fir phasin any p	me allowed for carrying out the work will be 30 days from the date of start ined in Schedule 'F' of Financial Bid in Part-III of this document or from st day of handing over of the site, whichever is later in accordance with the ag, if any, indicated in the Tender Document. In case of non-handing over of lart of site, the extension in time limit for the proportional delay shall be led as per the agreement.
4.	The S	ite for the work is available.
5.	i)	Bid document consisting of plans, specifications, the schedule of quantities of the various classes of work to be done and the set of terms and conditions of the contract to be complied with by the Contractor whose bid may be accepted and other necessary documents, can be seen in the office of the Executive Engineer-IV between date and time specified in tender notice in all working days except except on Saturdays, Sundays and Public Holidays.
	ii)	Bid document excluding 'General Condition of Contract for Central PWD Works' (available in market for sale) for this work. Bid document shall not be available on Chandigarh Administration website after the stipulated date & time for downloading.
	iii)	Earnest money amount will have to be deposited as mentioned in detail regarding tendering process in shape as prescribed along with Integrity Pact duly filled, signed & stamped and Check List.
	iv)	Integrity Paet: The contractor shall download the integrity Pact, which is a part of tender documents, affix his signature in the presence of a witness, and upload the same while submitting online bids. In the event of his failure to sign and upload the integrity Pact along with other bid documents, his bid shall be rejected.
6.	(a)	Tender including Financial Bid will be

EE-IV EE-V(Elect.) Page- 13



Reconditioning of 35 ORT, ethoup of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



	(b)	Before proceeding further with the e- Procurement process, document relation to deposit of earnest money. Integrity Pact duly filled, signed & stamped and Check List uploaded by the agencies shall be opened first Technical Bid/Eligibility Document of those agencies whose earnest money & Integrity Pact duly filled, signed & stamped found in order shall be opened in the office of EE-IV, CHB by the committee on the 2022 at Hours.
	(c)	The department reserves the right to reject any or all the prospective applications without assigning any reason and/or to restrict the list of qualified contractors to any number as deemed suitable by it, if too many bids satisfying the laid down criteria have been received.
7.	s N a T co la an	The contractor, whose bid is accepted, will be required to finish performance guarantee of 3% (Three percent) of the tendered amount as mentioned in Schedule F.  This guarantee shall be in form of Insurance Surety. Bonds. Account Payee Demand Draft, Fixed Deposit Receipt or Bank Guarantee from any of the Commercial Banks in accordance with the prescribed form. In case the contractor fails to deposit the said performance guarantee within the period pecified in Schedule 'F', including the extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically without my notice to the contractor.  The contractor whose bid is accepted will also be required to furnish either pay of applicable licenses/registrations or proof of applying for obtaining abour licenses, registration with EPFO, ESIC and BOCW Welfare Board and Programme chart (Time and Progress) within the period specified in chedule F.
		ription of the work is as follows:
R	econdii handig	tioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, arh.(Composite work)

EE-VI(PH)

EE-V(Elect.)



9.	Copies of other drawings and documents pertaining to the works will be open for inspection by the Tenderers at the office of the concerned EE of CHB. Tenderers are also advised to carefully inspect and examine the site and its surroundings and satisfy themselves, before submitting their tenders, as to the nature of the ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not. CHB will not accept any liability arising later on consequent to any misunderstanding or otherwise on the part of the tenderer. The tenderer shall be responsible for arranging and maintaining, at his own cost all materials, tools & plants, water, electricity access, facilities for workers and all other services required for execution of the work unless otherwise specifically provided for in the contract document. Submission of a tender by a tenderer implies that he has read this notice and all other contract documents and has made himself aware of the scope and specifications of the work to be done and of conditions and rates at which stores, tools and plant, etc. if any are issued to him by the CHB and local conditions and other factors having a bearing on the execution of the work.
10.	The competent authority on behalf of the Chairman, CHB does not bind itself to accept the lowest or any other tender and reserves to itself the authority to reject any or all the tenders received without assigning any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the tenderer, the same shall be summarily rejected.
11.	prohibited and the tenders submitted by the contractors who resort to canvassing will be liable for rejection.
12	Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the tenders submitted by the contractors who resort to canvassing


Divisional Accountant or as an officer in any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are subsequently employed by him and who are near relatives to any gazetted officer in the Chandigarh Housing Board. Any breach of this condition by the contractor would render him liable to be removed from the approved list of contractors of this Department.

The competent authority on behalf of the Chairman, Chandigarh Housing Board

reserves with himself the right of accepting the whole or any part of the tender and

The contractor shall not be permitted to tender for works in the CHB. (responsible for award and execution of contracts) in which his near relative is posted as

the tenderer shall be bound to perform the same at the rate quoted.



13.

will be liable for rejection.

EE V(Elec



15.	Engin Gove after the C contr had subm	Engineer of Gazetted rank or other Gazetted officer employed in the neering or Administrative duties in an Engineering Department of the ernment of India is allowed to work as a contractor for a period of one year his retirement from Government service, without the previous permission of Chairman, CHB in writing. This contract is liable to be cancelled if either the ractor or any of his employees is found at any time to be such a person who not obtained the permission of the Chairman, CHB as aforesaid before hission of the tender or engagement in the contractor's service.
16.	The tenders for the work shall remain open for acceptance for a period of Seventy Five (75) days from the last day of receipt of Technical Bid. If any tenderer withdraws his tender before the said period or issue of letter of acceptance, which-ever is earlier, or makes any modifications in the terms and conditions of the tender which are not acceptable to the department, then the Chairman, CHB shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be allowed to participate in the re-tendering process of the work.	
17.	This tend	'Bid Document' shall form a part of the contract document. The successful erer/Bidder/contractor, on acceptance of his tender by the Accepting hority, shall, within 15 days from the stipulated date of start of the work, sign contract consisting of:
	a)	The Notice Inviting Tender, all the documents including additional conditions, specifications and drawings, if any, forming part of the tender as up loaded at the time of invitation of tender and the rates quoted on line at the time of submission of the Bid and acceptance thereof together with any correspondence leading there to.
	b)	General condition of contract for Central PWD works 2020, tender form of CPWD 7/8 as amended from time to time.

16	For Composite Tenders:		
	16.1.1	The Executive Engineer- in- charge of the major component of the work will call tenders for the composite work. The cost of tender document and Earnest Money will be fixed with respect to the combined estimated cost put to tender for the composite tender.	
	16.1.2	The tender document will include following components:  Part A:- CPWD form-6, CPWD form-7/8 including schedule A to F for major & minor component of the work, standard General Conditions of Contract for CPWD 2020 or latest addition as applicable with all amendments/ modifications.  Part B: - General/specific conditions, specifications and schedule of quantities applicable to major & minor component of the work.  Part C: - Schedule A to F for minor component of the work, (SE/EE in charge of major componentshall also be competent authority under	

EE-IV EE-VI(PH) E

M EE-V(Elect.)



	clause 2 and clause 5 as mentioned in schedule A to F for major components) General/specific conditions, specifications and schedule of quantities applicable to major & minor component of the work.
16.1.3	
16.1.4	The eligible tenderers quote rates for composite tender. It will be obligatory on the part of the tenderer to sign the tender document for all the components (The schedule of quantities, conditions and special conditions etc.).
16.1.:	After acceptance of the tender by the competent authority, the EE in charge of major component of the work shall issue letter of award on behalf of the Chairman, CHB. After the work is awarded, the main contractor will have to enter into one agreement with EE In charge of the Major component and has also to sign two/or more copies of the agreement depending upon number of EE's in charge of minor components. One such signed set of agreement shall be handed over to EEs in charge of minor components. EE of major component will operate part A and part B of the agreement. EEs in charge of minor components shall operate Part C along with Part Á' of the agreement.
16.1.	Entire work under the scope of composite tender including major and all minor components shall be executed under one agreement.
16.1.	corresponding to the estimated cost of the respective component of works. The Earnest Money will become part of the security deposit of the major component of work. It is further clarified that during the payments of running bills to the agency, respective Divisions of major component & minor component would deduct the stipulated security from the running bills for their component of work done and would maintain books of account in their divisions for management of security deposit as per the condition laid down in the Bid Document till final bill.
16.1	conforming to the eligibility criteria as defined in the tender document and has to submit detail of such agency(s) to Engineer in Charge of minor component(s) within the prescribed time. Name of the agency(s) to be associated shall be approved by the Engineer- in- Charge of minor component(s).
16.1	In case the main contractor intends to change any of the above agency/agencies during the operation of the contract, he shall obtain prior approval of Engineer-in-Charge of minor component. The new agency/ agencies shall have also to satisfy the laid down eligibility

EE-IV EE-VI(PH) EE-V(Elect.) Page- 17



	criteria. In case Engineer-in-Charge is not satisfied with the performance of any agency, he can direct the contractor to change the agency executing such items of work and this shall be binding on the contractor.
16.1.10	The main contractor has to enter in to agreement with the contractor(s) associated by him for execution of minor component(s). Copy of such agreement shall be submitted to EEs in charge of minor component as well as to EEs in charge of. Major component. In case of change of associated contractor, the main contractor has to enter into agreement with the new contractor associated by him.
16.1.11	Running payment for the major component shall be made by EE of major discipline to the main contractor. Running payment for minor components shall be made by the EE- in charge of the discipline of minor components directly to the main contractor.
16.1.12.1	Final bill of whole work shall be finalized and paid by the EE of major component. Engineer(s) in charge of the minor components will prepare and pass the final bill for their component of work and pass on the same to the EE of major component for including in the final bill for composite contract.
16.1.12	'The performance guarantee of the work shall be released after accepting of the completion of main work comprising of building & Development works.

17.	The completion certificate shall be issued for the work comprising of building work, after the acceptance of completion of the works by competent authority.
18.	In case any discrepancy is noticed between the documents as uploaded at the time of submission of the bid online and hard copies as submitted physically in the office of Executive Engineer, then the bid submitted shall become invalid and the Government shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be allowed to participate in the re-tendering process of the work.
19.	Any incorrectness / deviation if noticed in the documents submitted by the agency, the same shall be viewed seriously and apart from cancellation of the work/tender, forfeiture of EMD, Criminal action will be initiated including suspension of business.
20.	The tenderer is liable to be blacklisted and the EMD forfeited if he has been found to have misled or has furnished false information in the forms / statements / certificates submitted by him as proof in support of qualification requirements or record of performance such as abandoning of work not properly completed in earlier contracts, inordinate delays in completion of the

EE-IV

EE-VI(PH)

EE-V(Elect.)



	works etc. etc.
21.	Any contractor offering lower rates after the opening of tenders shall be liable to be black-listed.
22.	All disputes concerning in any way with this work are subject to Chandigarh jurisdiction only.
23.	Before the last date for submission of Tenders, the Tender Inviting Officer may modify any of the Contents of the Tender Notice, Tender documents by issuing amendment / Addendum.
24.	Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender Document.
25.	To give prospective Tenderer reasonable time to take an addendum into account in preparing their bids, the Tender Inviting Officer may extend if necessary, the last date for submission of tenders.
26.	The Executive Engineer will evaluate whether each Tenderer is satisfying the eligibility criteria prescribed in the tender document and declares them as a qualified Tenderer and selected for next stage of opening of Price Bid.
27.	If the technical bid of a Bidder is not satisfying any of the eligibility criteria it will be rejected by the Executive Engineer.
28.	If any alteration is made by the Bidder in the Bid documents, the conditions of the contract, the drawings, specifications or statements / formats or quantities the tender will be rejected.
29.	Bidder shall be scrutinized in accordance with the conditions stipulated in the Tender document. In case of any discrepancy of non-adherence Conditions the Tender accepting authority shall communicate the same which will be binding both on the tender Opening authority and the tenderer. In case of any ambiguity, the decision taken by the Tender Accepting Authority on tenders shall be final.
30.	The Executive Engineer will evaluate and compare the price bids of all the qualified Tenderer.
31.	The Bidder is advised to attach any additional information, which he thinks to be necessary in regard to his capabilities. No further information will be entertained after submission of application unless it is called for by the Board. The Board reserves the right to call for additional information & clarification of information submitted by the Tenderer.
32.	The cost incurred by the Bidder in preparing this application, in providing clarifications or attending discussions/ conferences in connection with thi document shall be borne by the Tenderer and the Board in no case will be responsible or liable for these costs, regardless of the conduct or out come of the process.

EE-IV EE-VI(PH)

EE-V(Elect.)





33.	While execution of the work, if found that the contractor had produced false/ fake certificates of experience he will be black listed and the contract will be terminated.
34.	The department reserves the right to reject any prospective application without assigning any reason.

EE-IV EE-VI(PH)

EE-V(Elect.)



### PART-II

# DOCUMENT RELATED TO ELIGIBILTY CRITERIA AND OTHER RELATED DOCUMENTS

EE-IV

EE-VI(PH)

EE-V(Elect.)



# **SECTION - I**

# INFORMATION & INSTRUCTIONS FOR BIDDERS

EE-V(Elect.)



SECTION – I INFORMATION & INSTRUCTIONS FOR BIDDERS

1.0	GENERAL:		
	1.1	Letter of transmittal and forms for deciding eligibility are given in Section III.	
	1.2	All information called for in the enclosed forms should be furnished against the relevant columns in the forms. If for any reason, information is furnished on a separate sheet, this fact should be mentioned against the relevant column. Even if no information is to be provided in a column, a "nil" or "no such case" entry should be made in that column. If any particular/query is not applicable in case of the Bidder, it should be stated as "Not Applicable". The Bidders are cautioned that not giving complete information called for in the application forms or not giving it in clear terms or making any change in the prescribed forms or deliberately suppressing the information may result in the applicant being summarily disqualified. Bids made by telegram or telex and those received late will not be entertained.	
	1.3	The physical form of 'Eligibility Documents' should be scanned before uploading and duly self attested.	
	1.4	Overwriting should be avoided. Correction, if any, should be made by neatly crossing out, initialing, dating and rewriting. Pages of the Post-qualification document are numbered. Additional sheets, if any added by the contractor, should also be numbered by him. They should be submitted as a package with signed letter of transmittal.	
	1.5	References, information and certificates from the respective clients certifying suitability, technical know-how or capability of the applicant should be signed by an officer not below the rank of Executive Engineer or equivalent.	
	1.6	The Bidder may furnish any additional information which he thinks is necessary to establish his capabilities to successfully complete the envisaged work. He is, however, advised not to furnish superfluous information. No information shall be entertained after submission of post-qualification document unless it is called for by the Employer.	
	1.7	The tenderer is liable to be blacklisted and the EMD forfeited if he has been found to have misled or has furnished false information in the forms / statements / certificates submitted by him as proof in support of qualification requirements or record of performance such as abandoning of work not properly completed in earlier contracts, inordinate delays in completion of the works etc.	
	1.8	All dispute concerning in any way are subject to Chandigarh Jurisdiction only.	



EE-VI(PH)

EE-V(Elect.)





	1.9	The Board is under no obligation to inform the contractor of the reasons of their selection or rejection. Employer's decision in this regard shall be final and binding.	
	1.10	If at any stage, it is found that the tenderer has misled or has furnished false information in the forms / statements / certificates submitted by him as proof in support of qualification requirements or record of performance such as abandoning of work not properly completed in earlier contracts, inordinate delays in completion of the works, the tenderer is liable to be blacklisted & debarred from tendering in CHB and the EMD forfeited, Further, if this Contract has been awarded, the same shall be rescinded including forfeiture of EMD and Performance Guarantee.	
2.0	DEFI	NITIONS:	
70.74	In this document the following words and expressions have the meaning hereby assigned to them:		
	•	EMPLOYER means the Chairman, Chandigarh Housing Board, acting through the Executive Engineer.	
	•	BIDDER/TENDERER/FIRM/ AGENCY/CONTRACTOR/APPLICANT means the individual, proprietary firm, firm in partnership, limited company private or public or corporation or Joint Venture Company.	
	-	"Year" means "Financial Year" unless stated otherwise.	
	٠.	CHB/ Board means "Chandigarh Housing Board"	
3.0	METHOD OF APPLICATION:		
	3.1	If the Bidder is an individual, the application shall be signed by him above his full typewritten name and current address.	
	3.2	If the Bidder is a proprietary firm, the application shall be signed by the proprietor above his full typewritten name and the full name of his firm with its current address.	
	3.3	If the Bidder is a firm in partnership, the application shall be signed by all the partners of the firm above their full typewritten names and current addresses or alternatively by a partner holding power of attorney for the firm. In the latter case, a certified copy of the power of attorney should accompany the application. In both cases a certified copy of the partnership deed and current address of all the partners of the firm should accompany the application.	
	3.4	If the Bidder is a limited company or a corporation, the application shall be signed by a duly authorised person holding power of attorney fo signing the application accompanied by a copy of the power of attorney The Bidder should also furnish a copy of the Memorandum of Article	

HE-YV

EE-VI(PH)

EE-V(Elect.)



	of Association duly attested by a Public Notary.		
4.0	FINAL DECISION MAKING AUTHORITY.		
	The employer reserves the right to accept or reject any Bid and to annul the bost-qualification process and reject all Bids at any time, without assigning any reason or incurring any liability to the Bidders.		
5.0	PARTICULARS PROVISIONAL		
	The particulars of the work given in Section-I are provisional. They are liable to change and must be considered only as advance information to assist the Bidder.		
6.0	SITE VISIT		
	The Bidder is advised to visit the site of work, at his own cost, and examine it and its surroundings to make himself aware of all information that he considers necessary for proper assessment of the prospective assignment.		
7.0	EVALUATION CRITERIA		
7.1	The details submitted by the Bidders will be evaluated in the following manner:		
	7.1.1 The initial criteria prescribed in notice inviting tender in respect of experience of similar class of works completed, Valid Enlistmer Certificate etc. will first be scrutinized and the bidder's eligibility for the work be determined.		
7.2	Even though any Bidder may satisfy the above requirements, he would be liable to disqualification if he has:		
	<ul> <li>Made misleading or false representation or deliberately suppressed the information in the forms, statements and enclosures required in the eligibility criteria document.</li> </ul>		
	<ul> <li>Record of poor performance such as abandoning work, not proper completing the contract, or financial failures/ weaknesses etc.</li> </ul>		
8.0	LETTER OF TRANSMITTAL		
	The Bidder should submit the letter of transmittal attached with document.		
9.0	OPENING OF PRICE BID		
	After evaluation of applicants, a list of short listed agencies will be prepared. Thereafter the financial bids of only the qualified and technically accepted bidders shall be opened at the notified time, date and place in the presence of the qualified bidders or their representative. The validity of the tenders shall be reckoned Seventy Five (75) days from the last day of receipt of technical bid.		
10.0			
10.1	The employer reserves the right, without being liable for any damages of		

EBAV

EE-VI(PH)

EE-V(Elect.)



	oblig	obligation to inform the bidder, to:		
	a)	Amend the scope and value of contract to the bidder.		
	b)	Reject any or all of the applications without assigning any reason.		
10.2	Any effort on the part of the bidder or his agent to exercise influence or pressurize the employer would result in rejection of his bid. Canvassing of a kind is prohibited.			

EE-IV

EE-VI(PH)

EE-V(Elect.)

Page- 26

Cin



# **SECTION - II**

# INFORMATION REGARDING ELIGIBILITY

EE-IV

EE-VI(PH)

EE-V(Elect.)

Page- 27

Ch



Form-A

#### LETTER OF TRANSMITTAL

From:

To

Executive Engineer-IV Chandigarh Housing Board, Chandigarh.

Sub: Submission of Bid for the work Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work)

Sir/Madam

Having examined the details given in Press Notice and Bid document for the above work, I / we hereby submit the documents related with the Eligibility Criteria & other relevant information and Financial Bid.

- I / we hereby certify that all the statements made and information supplied in the enclosed Forms B to C and accompanying statement are true and correct.
- I / we have furnished all information and details necessary for post-qualification eligibility and have no further pertinent information to supply.
- I / We submit the Following certificates in support of our suitability, technical know how and capability for having successfully completed the following eligible similar works:-

Sr. No.	Name of work/ Project and location	Certificate from
1		
2		
3		

### Certificate:-

It is certified that the information given in the enclosed eligibility bids are correct. It is also certified that I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in case of any information furnished by me /us found to be incorrect.

Enclosures:

Seal of bidder Date of submission

SIGNATURE(S) OF BIDDER(S)

EE V

EE-VI(PH)

EE-V(Elect.)

Page- 28

Ju





Details of eligible similar nature of works completed during the last seven years ending last day of the month previous to the one in which tender are invited.

Litigation / Name and address/ telephone arbitration number of officer to whom cases reference may be made pending / in progress with details*	6
Litigation / arbitration cases pending / in progress with details*	œ.
Actual date of completio n	7
Stipulated date of completion	9
Date of commen- cement as per contract	5
Cost of work in crores of rupees	4
Owner or sponsoring organisation	3
S. Name of work / No. project and location	2
si Ž	_

\*Indicate gross amount claimed and amount awarded by the Arbitrator.

For details attached separate sheet.

SIGNATURE OF BIDDER(S)

E-IV EE.

EE-VI(PH)

E-V(Elect.)



FORM 'C'

### PERFORMANCE REPORT OF WORKS REFERRED TO IN FORM "B"

1.	Nan	ne of work/Project & Location	
2.	Agr	eement No.	
3.	Esti	mated Cost	
4.	i.	dered Cost Allotted Amount Actual completed cost	
5.	Dat	e of Start	
6.	Dat	e of completion	
(i)	Stip	ulated date of completion	
(ii)	Act	ual date of completion.	
7.		Whether case of levy of appensation for delayed has been ided or not.	
		if decided, amount of appensation levied for delayed appletion if any.	
8.	Per	formance Report	
	1)	Quality of Work	Outstanding/Very Good/ Good / Poor
	2)	Financial soundness	Outstanding/Very Good/ Good / Poor
	3)	Technical Proficiency	Outstanding/Very Good/ Good / Poor
	4)	Resourcefulness	Outstanding/Very Good/ Good / Poor
	5)	General behavior	Outstanding/Very Good/ Good / Poor

Dated:

Executive Engineer or Equivalent

EE-IV

EE-VI(PH)

EE-V(Elect.)





ANNEXURE-I

# SPECIMEN PROFORMA FOR THE AFFIDAVIT TO BE SUBMITTED BY THE APPLICANT ALONGWITH OTHER DOCUMENTS.

(On Judicial Stamp paper duly attested by 1st class Magistrate or Notary Public)

authorized 1. representative of \_\_\_\_\_\_ with its office at \_\_\_\_ solemnly affirm and declare as under on behalf of the firm:-I/We in the name and style of 'Reconditioning of 55 ORT, (Group of 240 ORT) 1. Industrial Area, Phase-1, Chandigarh, (Composite work) The undersigned hereby certify that there are no criminal proceedings pending/ 2. ongoing in any court of law regarding any construction project executed by me/us. The undersigned hereby certify that all the documents and information submitted 3. with the tender/Bid are 'True' & I/We stands fully responsible as per law for their genuineness and correctness. I/we undertake and confirm that the eligible similar works has/have not been got 4. executed through another contractor on back to back basis. Further that if such a violation comes to the notice of the department then I/we shall be debarred for tendering in CHB in future forever. Also if, such a violation comes to the notice of the department befor the date of start of work then the CHB shall be free to forfit the entire amount of Earnest Money Deposit/Performance Guarantee deposted. Authorized Signatory of firm/Deponent Dated: VERIFICATION: I the above named signatory/deponent do hereby solemnly affirm & declare that the contents of this affidavit are true to the best of my knowledge & nothing has been concealed therein. Authorized Signatory of Place: firm/Deponent Dated:

EE-IV EE-

EE-VI(PH)

EE-V(Elect.)

Page-31

Out



### ANNEXURE-II

### FORMAT FOR POWER OF ATTORNEY- by all individual Applicants

(on judicial Stamp paper duly attested by First Class Magistrate/Notary)

Dated:
To whomsoever it may Concern
Know all men by these presents, we
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by us.
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by us.
For (Signature) (Name, Title and Address) Accept (Attested signature of Mr) (Name, Title and Address of the Attorney)
To be executed by the Applicant
The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executant(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure.
Also, wherever required, the executant(s) should submit for verification the extract of the charter documents and documents such as a resolution / power of attorney in favor of the Person executing this Power of Attorney for the delegation of power hereunder on behalf of the executant(s)

ÉE-IV

EE-VI(PH)

EE-V(Elect.)

Page- 32

C.V.



ANNEXURE-III

On non-judicial stamp paper of minimum Rs.100/(Guarantee offered by Bank to CPWD in connection with the execution of contracts)
Form of Bank Guarantee for Earnest Money Deposit /Performance Guarantee/Security
Deposit/Mobilization Advance

Whereas the Executive Engineer (name of division), on behalf of the Chairman, CHB

**	(hereinafter called "The Government") has invited bids under(NIT number)
	dated for
	irrevocable Bank Guarantee for Rs/- (Rupees only) valid up to
	(date)* as Earnest Money Deposit from (name and address of
	contractor) (hereinafter called "the contractor") for compliance of his
	obligations in accordance with the terms and conditions of the said NIT.  OR**
	Whereas the Executive Engineer (name of division) CHB, Chandigarh on behalf of
	the Chairman, CHB (hereinafter called "The Government") has entered into an agreement
	bearing number with (name and address of the contractor) (hereinafter
	called "the Contractor") for execution of work (name of work)
	. The Government has further agreed to accept an irrevocable Bank
	Guarantee for Rs/- (Rupees only) valid up to (date)* as Performance Guarantee/Security Deposit/Mobilization Advance from the said Contractor
	for compliance of his obligations in accordance with the terms and conditions of the agreement.
2	We, (indicate the name of the bank) (herein after referred to as "the
-	Bank"), hereby undertake to pay to the Government an amount not exceeding Rs.
	/- (Rupees only) on demand by the Government within 10 days of
	the demand.
3.	We, do here by undertake to pay the
	amount due and payable under this guarantee without any demur, merely on a demand from the
	Government stating that the amount claimed is required to meet the recoveries due or likely to
	be due from the said contractor. Any such demand made on the Bank shall be conclusive as
	regards the amount due and payable by the Bank under this Guarantee. However, our liability
	under this guarantee shall be restricted to an amount not exceeding Rs/- (Rupees
4	We, (indicate the name of the Bank), further undertake to pay the
**	Government any money so demanded notwithstanding any dispute or disputes raised by the
	contractor in any suit or proceeding pending before any court or Tribunal, our liability under
	this Bank Guarantee being absolute and unequivocal. The payment so made by us under this
	Bank Guarantee shall be a valid discharge of our liability for payment there under and the
	contractor shall have no claim against us for making such payment.
5.	We, (indicate the name of the Bank) further agree that the Government
	shall have the fullest liberty without our consent and without affecting in any manner our
	obligation here under to vary any of the terms and conditions of the said agreement or to extend
	time of performance by the said Contractor from time to time or to postpone for any time or
	from time to time any of the powers exercisable by the Government against the said contractor and to forbear or enforce any of the terms and conditions rerating to the said agreement and we
	and to forcear of emotee any of the terms and conditions retaining to the said agreement and we



EE-VI(PH)

EE-V(Elect.)

t.)

Page-33

O.



	granted Governs or thing	to the said contractor or for any in ment or any indulgence by the Govern	reason of any such variation or extension being forbearance, act of omission on the part of the nment to the said contractor or by any such matter ting to sureties would, but for this provision, have
6.	We,	(indicate the name of	the Bank) further agree that the
			o enforce this Guarantee against the Bank as a
	principa	tanding any security or other marer	ithout proceeding against the contractor and atee the Government may have in relation to the
	Contract	tor's liabilities.	nee the Government may have in relation to the
7.	This gua	arantee will not be discharged due to	the change in the constitution of the Bank or the
	Contract	tor.	
8.	We,	(indicate the name	e of the Bank), undertake not to
n	revoke t	his guarantee except with the consent	of the Government in writing.
4,	This Ba	ink Guarantee snall be valid up to	, unless extended on demand by the
	Governi	d to Pe	oned above. Our liability against this guarantee is
	lodged a	with me within the data of evniry or	only) and unless a claim in writing is extended date of expiry of this guarantee, all our
		s under this guarantee shall stand disc	
	annan energ	Omening district	5
Da	te		
W	tnesses:		
	1.	Signature	Authorized signatory
		Name and address	Name
			Designation
			Staff code no.
			Bank seal
	2.	Signature	
		Name and address	

\*Date to be worked out on the basis of validity period of 90 days where only financial bids are invited and 180 days for two/three bid system from the date of submission of tender.

\*\* In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made either for earnest money or for performance guarantee/Security deposit/mobilization advance, as the case may be.



EE-VI(PH)

find

EE-V(Elect.)



To,	ANNEXURE-IV
	The Bidder,
	**************************************
Subject:	NIT No
Dear Sir.	

It is here by declared that CHB is committed to follow the principle of transparency, equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the CHB.

Yours faithfully

Executive Engineer-IV

V

EE-VI(PH)

lon

EE-V(Elect.)

Page- 35

C'As



ANNEXURE-IV-A

### Integrity Pact

To.

Executive Engineer-IV, Chandigarh Housing Board Chandigarh

Sub: Submission of Tender for the work Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work)

Dear Sir.

I/We acknowledge that CHB is committed to follow the principles thereof as enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into existence when tender/bid is finally accepted by CHB. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting the tender/bid, CHB shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

EE-VI(PH)



ANNEXURE-IV-B

# To be signed by the bidder and same signatory competent/ authorised to sign the relevant contract on behalf of CHB.

### INTEGRITY PACT

(Integrity Pact is applicable for all works of estimated cost put to the tender equal to or more than the threshold value given in Schedule-F)

This Integrity Agreement is made at..... on this ...... day of...... 20..... BETWEEN

Chairman, Chandigarh Housing Board represented by the Engineer-in-Charge (hereinafter referred to as the Principal, which expression shall unless repugnant to the meaning or context hereof include its successors and permitted assignees)

(Name and address of the bidder)

(Hereinafter referred to as the Bidder/Contractor and which expression shall unless repugnant to the meaning or context hereof include its successors and permitted assignees)

#### Preamble

WHEREAS the Principal has floated the tender (NIT No. ......) (hereinafter referred to as Tender) and intends to award, under laid down organizational procedure, contract for (Name of work) Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work) hereinafter referred to as the "Contract".

AND WHEREAS the Principal values full compliance with all relevant laws of the land, rules, regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement (hereinafter referred to as Integrity Pact), the terms and conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties.

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs) who will monitor the tender process and the execution of the contract for compliance with the principles mentioned hereunder

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows and this integrity Pact witnesses as under:

#### Articles

Article 1: Commitment of the Principal

The Principal commits itself to take all measures necessary to prevent corruption and to (1)observe the following principles:

EE-IV EE-VI(PH) EE-V(Elect.)



- (a) No employee of the Principal, personally or through any of his/her family members, will in connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third person, any material or immaterial benefit which the person is not legally entitled to.
- (b) The Principal wilt, during the Tender process, treat all Bidder(s) with equity and reason. The Principal will, in particular, before and during the Tender process, provide to a Bidder(s) the same information and we not provide to any Bidder(s) confidential/ additional information through which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution.
- (c) The Principal shall endeavor to exclude from the Tender process any person, whose conduct in the past has been of biased nature.
- (2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

- It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to the highest ethical standards, and report to the Government / Department all suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and throughout the negotiation or award of a contract.
- The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits himself to observe the following principles during his participation in the Tender process and during the Contract execution:
  - (a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give to any of the Principal employees involved in the Tender process or execution of the Contract or to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the Tender process or during the execution of the Contract.
  - (b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary contracts, submission or nonsubmission of bids or any other actions to restrict competitiveness or to cartelize in the bidding process.
  - (c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass on to others, any information or documents provided by the Principal/Owner as part of the business relationship, regarding plans, technical proposals and business details, including information contained or transmitted electronically.
  - (d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian nationality shall disclose names and addresses of foreign agents/representatives, if



any. Either the Indian agent on behalf of the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases where an agent participates in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of another manufacturer along with the first manufacturer in a subsequent/ parallel tender for the same item.

- (e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has made, is committed to or intends to make to agents, brokers or any other intermediaries in connection with the award of the Contract.
- (f) Bidder(s) / Contractor(s) who have signed the Integrity Pact shall not approach the courts while representing the matter to IEMs and shall wait for their decision in the matter.
- The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an accessory to such offences.
- 4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice, willful misrepresentation or omission of facts or submission of fake/forged documents in order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing damage to justified interest of others and/or to influence the procurement process to the detriment of the Government interests.
- 5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use coercive practices (which shall include the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the use of force directly or indirectly, where potential or actual injury may befall upon a person, his/ her reputation or property) to influence their participation in the tendering process.

#### Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal under law or the contract or its established policies and laid down procedures, the Principal shall have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the Principal absolute right:

- 1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a transgression through a violation of Article 2 above or in any other form, such as to put his reliability or credibility in question, the Principal after giving 14 days notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already executed or exclude the Bidder/Contractor from future contract award processes. The imposition and duration of the exclusion will be determined by the severity of transgression and determined by the Principal. Such exclusion may be forever or for a limited period as decided by the Principal.
- 2. Forfeiture of Earnest Money Deposit Performance Guarantee/Security Deposit: If the Principal has disqualified the Bidder(s) from the Tender process prior to the award of the contract or terminated/determined the Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), the Principal apart from exercising any legal rights that may have accrued to the Principal, may in its considered opinion forfeit the entire amount of Earnest Money Deposit Performance Guarantee and Security Deposit of the Bidder/Contractor.

EE-V(Elect.)



3. Criminal Liability: If the Principal obtains knowledge of conduct of a Bidder or Contractor, or of an employee or a representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of PC Act, or if the Principal has substantive suspicion in this regard, the Principal will inform the same to law enforcing agencies for further investigation.

#### Article 4: Previous Transgression

- The Bidder declares that no previous transgressions occurred in the last 3 years with any
  other Company in any country confirming to the anticorruption approach or with Central
  Government or State Government or any other Central/State Public Sector Enterprises in
  India that could justify his exclusion from the tender process.
- If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or action can be taken for banning of business dealings/holiday listing of the Bidder/Contractor as deemed fit by the Principal.
- If the Bidder/Contractor can prove that he has resorted/recouped the damage caused by him and has installed a suitable corruption prevention system, the Principal may, at its own discretion, revoke the exclusion prematurely.

#### Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

- The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
  commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
  responsible for any violation(s) of the principles laid down in this agreement by any of its
  Subcontractors/sub-vendors.
- The Principal will enter into pacts on identical terms as this one with all Bidders and Contractors.
- The Principal will disqualify Bidders who do not submit the duly signed Integrity
  Pact between the Principal and the Bidder along with the Tender or violate its
  provisions at any stage of the Tender process.


#### Article 6- Duration of the Pact

This Integrity Pact begins when both the parties have legally signed it. It expires for the Contractor 12 months after the completion of work under the contract or expiry of defect liability period or last payment made under the contract, whichever is later and for all other bidders, 6 months after the Contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite the lapse of this Integrity Pact as specified above, unless it is discharged/determined by the ADG/SDG, CPWD concerned.

#### Article 7- Other Provisions

- This Integrity Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the Division of the Principal, who has floated the tender.
- Changes and supplements as well as termination notice need to be made in writing.
- If the Contractor is a partnership or a consortium, this Integrity Pact must be signed by all the partners or by one or more partner holding power of attorney signed by all partners and consortium members. In case of a Company, the Integrity Pact must be signed by a representative duly authorized by board resolution.












- Should one o[ several provisions of this Integrity Pact turn out to be invalid; the remainder
  of this Pact remains valid. In this case, the parties will strive to come to an agreement to
  their original intensions.
- 5. Issues like Warranty/Guarantee etc. shall be outside the purview of IEMs.
- It is agreed term and condition that any dispute or difference arising between the parties
  with regard to the terms of this Integrity Pact, any action taken by the Principal in
  accordance with this Integrity Pact or interpretation thereof shall not be subject to
  arbitration.
- In view of the nature of integrity pact, the Integrity Pact is irrevocable and shall remain valid even if the main tender/contract is terminated till the currency of the integrity pact.
- If any complaint regarding violation of IP is received directly by the Principal in respect of the contract, the same shall be referred to the IEM for comments/recommendations.

## Article 8 - Independent External Monitor (IEM)

- 1. The Principal appoints competent and credible Independent External Monitor for this Pact after approval by Central Vigilance Commission (Names and address of IEMs are as mentioned in Schedule F). The task of the Monitor is to review independently and objectively, whether and to what extent the parties comply with the obligations under this agreement. The Monitor is not subject to instructions by the representatives of the parties and performs his/her functions neutrally and independently.
- The Monitor would have access to all contract documents, whenever required. It will be
  obligatory for him/her to treat the information and documents of the Bidders / Contractors
  as confidential.
- The Bidder(s)/Contractor(s) accepts that the IEM has the right to access without restriction
  to all project documentation of the Principal including that provided by the Contractor, The
  Contractor will also grant the IEM, upon his/her request and demonstration of a valid
  interest, unrestricted and
- 4. unconditional access to their project documentation. The same is applicable to sub-
- 5. The IEM is under contractual obligation to treat the information and documents of the Bidder(s)/Contractor(s)/ Sub-contractor(s) with confidentiality. The IEM has also signed Non Disclosure of Confidential Information' and 'Absence of Conflict of Interest'. In case if any conflict of interest arising at a later date, the IEM shall inform the Engineer-in-Charge and recuse himself / herself from that case.
- 6. As soon as the IEM notices, or believes to notice, a violation of this agreement, he/she will so inform the Management of the Principal and request the Management to discontinue or take corrective action, or to take other relevant action. The IEM can in this regard submit non-binding recommendations. Beyond this, the IEM has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate action.
- The IEM will submit a written report to the SDG/ADG concerned within 8 to 10 weeks
  from the date of reference or intimation to him by the Principal and, should the occasion
  arise, submit proposals for correcting problematic situations.
- If the IEM has reported to the ADG/SDG concerned, a substantiated suspicion of an offence under relevant IPC/PC Act, and the ADG/SDG concerned has, within a reasonable time, not taken visible action to proceed against such offence or reported it to the Chief Vigilance



EE-V(Elect.)



Officer, the IEM may also transmit this information directly to the Central Vigilance Commissioner.

- The Principal will provide to the IEM sufficient information about all meetings among the
  parties related to the project provided such meetings could have impact on contractual
  relations between the Principal and the contractor. The parties will offer to the IEM the
  option to participate in such meetings.
- 10. The word IEM or monitor would include both singular and plural.

Article 9- Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence over the Tender/Contact documents with regard to any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above mentioned in the presence of following witnesses:

(For and on behalf of Principal)

(For and on behalf of Bidder/Contractor)	
WITNESSES:	
(Signature, name and address)	
2	

Note: To be signed by the Bidder and the Engineer-in-Charge

EE-IV EE-VI(PH)

EE-V(Elect.)



# PART-III

# FINANCIAL BID

Special Conditions and other related documents for submission of Financial Bid



EE-VI(PH)



C'r



#### INSTRUCTIONS FOR CONTRACTORS

- Tender to be witnessed at page No. 46-47 of Tender Documents.
- The tender/ tenders containing conditions contrary to those specified in this document shall be summarily rejected.
- In Schedule 'A' appended to the Tender Documents, the %age rate must be filled both in words and figures. Accordingly, the overall quoted amount of the tender should be worked out.
- The contractor(s) shall quote the rates keeping in mind, 'General Conditions of Contract of CPWD Works-2020' as amended from time to time, special contract conditions and particular specifications enshrined under the Bid Document etc.
- The contractor(s) shall quote the rates keeping in mind, all taxes, GST etc. etc.

EE-IV EE-VI(PH)

EE-V(Elect.

Page- 44

(g



# PART- A

CPWD FORM- 7 including Schedule A to F



EE-VI(PH)

EE-V(Elect.



HT Charlings

STATE

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



C.H

.B-C.P.W.D - 7

#### CHANDIGARH HOUSING BOARD

1.4110.01	ANCH	Civil	DIVISION	IV. CHB	
	NE	Chandigarh	SUB DIVISION	VIII	
	PERCENTA	GE/ITEM RATE T	ENDER & CONTRAC	TS FOR WORKS	
A	Tend Area, Phase	er for the work Recon -1, Chandigarh. (Con	ditioning of 55 ORT, ( aposite work)	Group of 240 ORT) I	ndustrial
i,	To be opened in the office	d in presence of tender of Executive Engineer-	ers who may be present IV. Chandigarh Housing	at Hours on g Board, Chandigarh.	2022
Do	wnloaded by _			(contractor)	

#### COMPOSITE TENDER

I/We have read and examined the notice inviting tender, schedule, A. B. C. D. E & F. Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Chairman. CHB within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for Seventy Five (75) days from the last day of receipt of technical bid and not to make any modifications in its terms and conditions.

A sum of Rs.50,000/- is hereby deposited by bank-to-bank transfer using SBI MOPS or RTGS/ NEFT transfer through https:// etenders.chd.nic.in portal. A copy of UTR No/ Transaction slip is scaned & uploaded. If I/we, fail furnish the prescribed performance guarantee within prescribed period, I/we agree that the said Chairman, CHB or his successors in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said Earnest Money absolutely. Further, if I/we fail to commence work as specified, I/we agree that Chairman, CHB or the successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said Performance Guarantee absolutely, otherwise the said Performance Guarantee shall be a Guarantee to execute all the works referred to in the tender documents upon the terms and conditions contained or referred to those in excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2, 12.3 and 12.5 of the tender form.

Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

EE-IV EE-VI(PH) EE-V(Elect.)

Page- 46

Jas



I/we undertake and confirm that the eligible similar works has/have not been got executed through another contractor on back to back basis. Further that if such a violation comes to the notice of the department then I/we shall be debarred for tendering in CHB in future forever. Also if, such a violation comes to the notice of the department befor the date of start of work then the Engineer-in-charge shall be free to forfeit the entire amount of Earnest Money/ Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work as secret/confidential documents and shall not communicate information derived there from to any person other than a person to whom I/we am/are authorized to communicate the same or use the information in any manner prejudicial to the safety of the State.

	Dated	Signature of the contractor Postal Address
•	Witness:	
•	Address:	
	Occupation:	

EE-IV EE-VI(PH)

EE-V(E

Page- 47

Pas



## ACCEPTANCE

	The above tender by me for and Rs.	(as modified by on behalf of (Rs	you as provided the Chairman,	d in the letters Chandigarh	s mentione Housing	Board,	der) is for a	s accep	of
	The letters referred	d to below shall	form part of this	contract Agre	eement				
	a)								
	b)								
1	c)								
			Chan	t on behalf of digarh Housin digarh.		nan,			
			Signa	iture					
	Dated		Desig	gnation					



Reconditioning of 55 ORT. (Group of 240 ORT) Industrial Area, Phase-1, Uhandigarh (Composite work



# PROFORMA OF SCHEDULES- For Civil Work

(Operative Schedules to be supplied separately to each of the intending tenderer)

## SCHEDULE "A"

Schedule of Quantities for Work (Enclosed) which starts at page 56-57

#### SCHEDULE "D"

Extra schedule for specific requirements/documents for the work if Nil any

#### SCHEDULE "E"

Reference to General Conditions of contract of 2020 with amendments upto date

i)	Name of Work	Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work)
ii)	Composite estimated cost of Civil, PH & Electrical Works	Rs.24,82.259/- (Civil Rs.12.91,198/-)
iii)	Earnest Money (composite amount)	Rs.50,000/-
iv)	Performance Guarantee	3% of the tendered value
v)	Security Deposit	2.5% of tendered value

#### SCHEDULE "F"

Reference to General Conditions of G Contract ar	CC -2020 (Construction work) with latest
---	--

Officers inviting tender: -	Executive Engineer-IV Chandigarh Housing Board, Chandigarh.
Maximum percentage for quantity of items of work to be executed beyond which rates are to be determined n accordance with Clause 12.2, 12.3	Refer Clause-12.
Definitions	
2(v) Engineer-in charge	Executive Engineer-IV Chandigarh Housing Board, Chandigarh,
2(viii) Accepting Authority	Chandigarh Housing Board, Chandigarh.
2(x) Percentage on cost of materials and labour to cover all overheads and profit	15 %

EE-IV

EE-VI(PH)

EE-V(Elect.

Page- 49

Op



Reconditioning of 55 ORT, (Group of 240 ORT) industrial Area, Phase-I, Chandigarh (Composite work



-0.0 m	HANSISARI ADMINISTRATION UNDERTAKING		Armst Mahotsav	
2(xi)	Standard Schedule of Rates	Delhi Schedule of	Rates DSR, 2021	
2(xii)		Chandigarh Housin	ng Board, Chandigarh	
2(XIII)	Specifications	CPWD Latest	specifications with later	
l nom		amendments and Document	as specified in Tender	
9(ii)	Standard CPWD Contract form	GCC-2020, CPW	D form 7, as modified &	
Clause	.1	corrected up to last	date of receipt of tender.	
	ne allowed for submission of Perf			
license board of letter o	mme chart (Time and progress) and s , registration with EPFO, ESIC a per proof of applying there of from f acceptance	d applicable labour and BOCW welfare the date of issue of	1 (1.00 (1.00 <b>*</b> # # 0.0	
ii) Max in (i) a 0.1% p	timum allowable extension beyond bove. Maximum allowable extens er day of Performance Guarantee provided in (i) above	ion with law Co. Co.	15 Days	
	ty for fixing compensation under el-			
Clause	2A	ause-2	Superintending Engineer, CHI	
Whethe	r Clause 2A shall be applicable			
Clause	5		No	
Numb	er of days from the date of issue of I	etter of accontance	10 D	
for rec	koning date of start Mile stone(s) as	ner table given of	10 Days	
(i) '	l'ime allowed for execution of work	per more given at	Page 61-62	
Author	ity to decide:-		30 days	
(i) Ext	ension of time		Executive Engineer incharge of Major Component.	
	cheduling of mile stones		Executive Engineer incharge of Major Component.	
sne	ting of date of start in case of delay		Executive Engineer incharge of Major Component.	
ROFOF nanding	RMA OF SCHEDULES Claus over of site	e 5 Schedule of		
Part	Portion of site	Description	Time Period for handing over reckoned from date of issue of letter of intent.	
Part-A	Portion without any hindrance	100%	07 Days	
Part-B	Portions with encumbrances	NIL		
Part-C	Portions dependent on work of	NIL		

M



,000/- subject to ment per month.
ngineer in Charge of
onent.

Clause 10 A

List of testing equipments to be provided by the contractor at site lab.

# Equipments for Testing of Materials & Concrete at Site Laboratory

All necessary equipment for conducting all necessary tests shall be provided at the site laboratory by the contractor at his own cost. The following minimum laboratory equipments shall be set up at site office laboratory:-

Sl. No.	Equipment		Numbers (Minimum)
Clause	10 B	1 1 - bl-	Not Applicable.
Whethe	er Clause 10 B (i) shall be	Applicable	Not Applicable.
Whethe	er Clause 10 B (ii) shall be	Applicable	Not Applicable.
	er Clause 10 B (iii) shall b	e Applicable.	Not applicable,
Clause	10 C	of walve of work	Пострина
Compo	nent of labour expressed at 2 10 CA	as percent of value of work	Applicable
Materi clause	als covered under this	Nearest Material (other that cement, reinforcement bar and structural steel) for whice All India Wholesale Price Index is to be followed a applicable on the last date of receipt of Tenders.	h Clause-10 CA. As on Dec, 2021 for cement and steel
Cemer	nt (PPC)		KS.3750/- Tel Tell
Steel (TMT	reinforcement bars =Fe-500D)		Rs.49576/- Per Metric Ton (Primary Manufactures)
Clau	se 10 CC		Not Applicable
Clare	00.11		CPWD Specification
Spec	ification to be followed fo	r execution of work.	with correction slip



EE-VI(PH)

EE-V(Elect.)



	upto date.
Clause 12	
Clause 12	
Type of work	Original work
2.2 & 12.3	
Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for Major Componet i.e Building work.	No Limit
Clause 16	C. Indian
Competent authority for deciding reduced rates.	Superintending Engineer,CHB
Clause 18	(C) Can I shuttering &
List of mandatory machinery, Tools & Plants to be deployed by the contractor at site	((i) Steel shuttering & Scaffolding (ii) Safety equipment/ instruments etc.
Clause 19 Labour Laws to be complied by the Contractor (In case contractor fails to comply, make arrangement and provide necessary facilities etc.)	
Clause 19 C	Rs. 500/- penalty for each default
Clause 19 D	Rs. 500/- penalty for each default
Clause 19 G	Rs. 500/- penalty fo each default
Clause 19 K	Rs. 500/- penalty fo each default
Clause 25 Settlement of Dispute by Conciliation and Arbitration:	CEO, CHB Conciliator,

Clause 32 Requirement of Technical representatives and Recovery rates				
			Figures	Words
Clause 38  (i) (a) Schedule/statem theoretical quantity of cerbasis of Delhi Schedule (C.P.W.D.	nent & bitumen on the of Ratesprinted by	DSR -2021	•	
<li>ii) Variations permis quantities:</li>	sible on theoretical			

EE-IV

EE-VI(PH)

EE-V(Elect.)

Page- 52

Vá



(a) Cement For works with estimated cost put to tender not more than Rs. 25 lakh.	3% plus/minus
For works with estimated cost put to tender more than Rs. 25 lakh.	2% plus/minus
(b) Bitumen All Works	2.5% plus & only & nil on minus side.
(c) Steel Reinforcement and structural steel sections for each diameter, section and category	2% plus/minus
(d) All other materials.	Nil







Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



# APPROVED MAKES OF VARIOUS ITEMS (WHEREVER PRESCRIBED) FOR USE UNDER THIS CONTRACT

SR. NO.		MAKE
1,	(i) Ordinary Portland/ Portland Pozzolona Cement (Grey) (43 Grade)	The state of the s
	(ii) White Cement	Birla White/J.K. White
2.	Vitreous Chinaware Orissa type water closet	Hindware
3	G.I. Pipes (ISI marked)	TATA/JINDAL (Hissar)
4.	HCl Pipes ISI Marked (IS:1729)	NECO or any other reputed make
5.	Brass Fittings ISI Marked	KPR or any other reputed make
6.	Polyethylene Water Storage tanks	Sintex, Diplast and Kaveri
7.	G.I.Fittings	AVR/NVR
	Elect, Work	
1.	Wire & cables	Polypack/finolex/polycab/Havells
2.	Bakelight sheets (ISI marked)	Hylum/Fomica/Greenlam
3.	MCB DBs	Hager/Schnieder/Havells/Indocop
4,	Piano type Accessories i.e. switches, sockets, button holders, ceiling rose, (ISI Marked)	SSK/Fine/Antex/Gold Medal

The Agency is required to get prior approval of Engineer-in-charge for the make of the material to be used in the work.In case of non-availability of material from these manufacturers, the Chief Engineer may allow use of alternative BIS approved manufacturer makes.







Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



# GENERAL ABSTRACT OF COST

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-Name of Work:-1, Chandigarh. (Composite work)

S. No.	Name of work	Amount
1	Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work)	
Α	Civil Work	Rs.12,91,198.00
В	P.H. Work	Rs. 9,89,692.00
C	Elect, Work	Rs.2,01,369.00
	Grand Total (A+B+C)	Rs.24,82,259.00

Executive Engineer-IV Chandigarh Housing Board. Chandigarh.

Executive Engineer-VI(PH) Chandigarh Housing Board, Chandigarh.

Executive Engineer-V(Elect.) Chandigarh Housing Board. Chandigarh.

EE-V(Efect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



#### ABSTRACT OF COST CIVIL

NAME OF WORK: - Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh.

Sr. No.	Description	Amount
1,	Sub Head A Item No. 1	
8.0	Concrete Work	Rs.48,201/-
2.	Sub Head B Item No. 2,3 & 4	
	Reinforced Cement Concrete	Rs.6,291/-
3.	Sub Head D Item No. 5 to 9	
2	Wood and PVC Work	Rs.9,48,424/-
4.	Sub Head E Item No. 10	
	Steel Work	Rs.1.23.645/-
5.	Sub Head F Item No. 11	
	Flooring	Rs.71,337/-
6.	Sub Head G Item No. 12,13 & 14	
	Finishing	Rs.42,461/-
7.	Sub Head H Item No. 15,16 & 17	
	Miscellenous Work	Rs.50,839/-
	Total	Rs.12,91,198/-











# Schdule of Quantities for the work Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh Azadika Anin'i Mahotsav

	man to mondificaci	Quantity	<b>i</b>	Kate	Amount	Sub Head Total
Sub Head A Item No. 1	Concrete Work			Ĭ	4	48201
_	Providing and laying cement concrete in retaining walls, return walls, walls (any thickness) including attached pilasters, columns, piers, abutments, pillars, posts, struts, buttresses, string or lacing courses, parapets, coping, bed blocks, anchor blocks, plain window sills, fillets, sunken floor etc up to floor five level, excluding the cost of centering, shuttering and finishing:					
	1:2:4 (1 Cement : 2 coarse sand (zone-III) derived from natural sources : 4 graded stone aggregate 20 mm nominal size derived from natural sources)	4.86 Cum	cnm	787 66	48201	
Sub Head B Item No. 2,3 & 4	Reinforced Cement Concrete					6291
es	Reinforced cement concrete work in beams, suspended floors, roofs having slope up to 15° landings, balconies, shelves, chajjas, lintels, bands, plain window sills, staircases and spiral stair cases above plinth level up to floor five level, excluding the cost of centering, shuttering, finishing and reinforcement with 1:1.5:3 (1 cement : 1.5 coarse sand(zone-III) derived from natural sources : 3 graded stone aggregate 20 mm nominal size derived from natural sources).	0.12 Cum	uno com	11339.77	1361	

EE-V(Elect.)

Rep OR	3
I	0
R	R
-	804
9	-
ă	5NI
A	2
工	HOL
ਠ	<b>=</b> 9
[]	
mill	
I	.111

Reconditioning 4 55 ORT, (Group of 240)
ORT) Indicate Area, Phase-I. Chardigarh
(Compasite work



	placing in position and binding all complete above plinth level.					
	Thermo-Mechanically Treated bars of grade Fe-500D or more	38.64 Kg	X Si	94.84	3665	
4	Centering and shuttering including strutting, propping etc. and removal of form for					
	Shelves (Cast in situ)	1.56 sqm	wbs	810.92	1265	
Sub Head C Item No. 5 to 9	Wood and PVC Work					948424
\$	Providing and fixing panelled or panelled and glazed shutters for doors.windows and clerestory windows, fixing with butt hinges of required size with necessary screws, excluding panelling which will be paid for separately, all complete as per direction of Engineer-in-charge. (Note:-But hinges and necessary screws shall be paid separately) (549/s 532c 75 mm					
	Kiln seasoned and chemically treated hollock wood					
	35 mm thick shutters	175.26 Sqm	Sqm	2657.35	465727	
9	Providing and fixing 1SI marked flush door shutters conforming to 1S: 2202 (Part I) non-decorative type, core of block board construction with frame of 1st class hard wood and well matched commercial 3 ply veneering with vertical grains or cross bands and face veneers on both faces of shutters:					
	30 mm thick excluding ISI marked Stainless Steel butt hinges but including necessary screws	214.79 Sqm	Sqm	1990.88	427621	

3

Page-58

Cr/J EE-V(Bleet.)

EE-VI(PH)



Reconditioning of 55 CRT, (Group of 240 CRT) Industrial Area, Phase-1, Chandigarth (Composite v



	seriews cit., complete : (copper oxidized as per IS: 1378)		_			
	250x16 mm	- 1	-			
90	Providing and fixing 181 made of 121	158 Nos.	Each	175.51	24220	
	type) with necessary screws etc. complete: (copper oxidized as per 15; 1378)		_			
	200x10 mm		_			
	150×10 mm	138 Nos.	Each	64.59	8913	
		193 Nos.	Each	\$6.13	10031	
6	Providing and fixing ISI marked oxidised M.S. handles conforming to IS:4902 with necessary screws etc. complete: (copper oxidized as ner IS: 1378).			71.07	16801	
	125 mm	- 4				
	100 mm	276 Nos.	Each	37.23	10275	1
Sub Head D	Steel Work	28 Nos.	Each	29.89	837	
01 001 110						123645
9	Providing & fixing glass panes with putty and glazing clips in steel doors, windows, clerestory windows, all complete with:					
	4.0 mm thick glass panes (weights not less than 10 kg/ sqm)	124.30 Sqm	Sqm	994.73	123645	
Sub Head F Item No. 11	Flooring					71337
=	Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate) finished with a floating coat of neat cement, including cement slurry, but excluding the cost of nosing of steps etc. complete.					
	40 mm thick with 20 mm nominal size stone aggregate	133 44 6				
1		mbc c7.551	Sqm	576.55	71337	

EE-V(Hect.)



Reconditioning of 55 ORT (cincup of 24th ORT) Indust Area, Phase-1, Chandigarth (Composite with



Sub Head G Item No. 12,13 & 14	Finishing						
12	12 mm cement plaster of mix :						
	1:4 (Lement: 4 fine sand)	14.22	Sqm	Sqm	311.92	4436	
1.7	Amount						
07	Applying priming coat:						
	with ready mixed pink or Grey primer of approved brand and manufacture on wood work (hard and soft wood)	512.30	Sqm	Sqm	65.00	33300	175
4	With ready mixed red oxide zinc chromate primer of approved brand and manufacture on steel work (second coat)	150.15	Sqm	Sqm	31.47	4725	
Sub Head H Item No. 15,16 &17	Miscellenous Work		4				
15	Applying silicon adhesive for fixing glass panes to angle iron chowkhats at minimum four points in one glass pane	124.30	wbs	wbs	36.00	4475	
91	Carriage of building rubbish, shrubs, malba,etc by mechanical transport including loading unloading upto 5 Km.	4.00	Nos.	Each	682.00	2728	
17	Repair with white cement on roof top including cleaning of roof, removing of rubbish shrubs, malba complete in all respect to the satisifaction of Engineer in Charge.	393.12	Sqm	E S	111.00	43636	
	Total		1	1			

Đ;

EE-V(Elect.)

EE-VI(PH)

EE-IV



Reconditioning of 55 OR1, (Croup of 240 OR1) Industrial Area, Phase-1. Chandigarh (Composite work



## Mile stone Programmer

(In Physical Terms/Financial Terms)

## Civil Work

S. No.	Desc	ription of Milesto	ne (Physical)		Time allowed in Days (from date of start)	Amount to be with-held in case on non achievement of respective milestone.
1	1st Q	)uarter				
	S. No	Description	During the quarter	Cumulative		
	1.	Concrete Work	15%	15%		
	2.	R.C.C	15%	15%		1
	3.	Masonry Work	10%	10%		
	4.	Wood and PVC Work	15%	15%		
	5.	Steel Work	10%	10%	7.5 Days	0.625% of
	6.	Flooring	15%	15%	2000 E 200 B 200	Tendered Amount
	7,	Finishing	15%	15%		
	8.	Miscelleneous	15%	15%		
	10.170.200	Gross work don	e i.e. 12.50%	6 of tendered		
2	2nd	Quarter				
	S. No	Description	During the quarter	Cumulative		
	1.	Concrete Work	15%	30%		
	2.	R.C.C	10%	25%		
	3.	Masonry Work	10%	20%		
	4.	Wood and PVC Work	15%	30%		1.25% of Tendere
	5.	Steel Work	10%	20%	15 Days	
	6.	Flooring	10%	25%		Amount
	7.	Finishing	15%	30%		
	8.	Miscellencous	10%			
	10000	Gross work do	ne i.e. 37.50°			
3	3rd	Quarter				
	S,	Description	During the	Cumulative		

EE-V(Elect.)

# CHANDIGARH HOUSING BOARD

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



		CHANGEARN ADMINISTRATION UNDER	44040			
	No		quarter			
	1.	Concrete Work	25%	55%		
	2.	R.C.C	15%	40%		
	3.	Masonry Work	10%	40%		
	4.	Wood and PVC Work	35%	65%		
	5.	Steel Work	30%	50%	22.5 Days	1.875% of
	6.	Flooring	25%	50%	22.5 22475	Tendered Amount
	7.	Finishing	15%	45%		
	8.	Miscelleneous	25%	50%		
	Or	iross work done i.e	. 75% of tende	ered amount.		
4	4th	Quarter				
	S. No	Description	During the quarter	Cumulative		
	1.	Concrete Work	45%	100%		
	2.	R.C.C	10%	100%	3	
	3.	Masonry Work	10%	100%		
	4.	Wood and PVC Work	15%	100%		1.25% of Tendere Amount
	5.	Steel Work	10%	100%	20 Days	
	6.	Flooring	15%	100%	30 Days	
	7.	Finishing	15%	100%		
	8.	Miscelleneous	50%	100%		
	Or (	Gross work done of	f 100% of tend	ered amount.		1500
		the second secon	and the second s			




Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



# Part B

- I GENERAL / SPECIFIC
  CONDITIONS, SPECIFICATIONS
- II FINANCIAL BID FOR QUOTING RATES

1. m





General/Specific Conditions for Major and Minor Component of work as applicable.

Note: In case of varying/ conflict provision in any one document forming part of the contract, the following order of preference shall be observed:-

- General/Specific Conditions of the Bid Document.
- ii) GCC.
- iii) CPWD Manual.

#### 1.0 General

- 1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned otherwise in the description of the items in the schedule of quantities, the work shall generally be carried-out in accordance with the "CPWD/MORT&H specifications (Refer Para 2 (xiii) of Schedule A-F for Civil, / Specifications shall be followed and the rates should be all inclusive.
- 1.2 Any reference made to any Indian Standard Specifications, shall imply to the latest version of that standard, including such revisions / amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The Contractor shall keep at his own cost all such publications including relevant Indian Standard applicable to the work at site.
- 1.3 The work shall be executed and measured as per metric dimensions given in the Schedule of Quantities, drawings etc. (FPS units wherever indicated are for guidelines only).
- 1.4 The work should be planned in a systematic manner so that chase outtings in the walls, eeilings and floors is minimized. The contractor shall ensure proper co-ordination of various disciplines viz. sanitary & water supply. horticulture & electrical etc.
- 1.5 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested before covering.
- 1.6 Samples including brand/ quality of materials and fittings to be used in the work shall be got approved from the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of the work.
- 1.7 The contractor, his agents/ representative, workman etc. shall strictly observe orders pertaining to fire precautions prevailing in the area.
- 1.8 Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other parameters at site. However, no claim on the alleged inadequacy or incorrectness of the soil data supplied by the department shall be entertained.
- 1.9 The tenderer shall see the approaches to the site. In case any approach from main road is required at site or, existing approach is to be improved and

EE-VI(PH)

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



maintained for cartage of materials by the contractor, the same shall be provided, improved and maintained by the contractor at his own cost.

- Contractor shall take all precautionary measure to avoid any damage to 1.10 adjoining property. All necessary arrangement shall be made at his own cost.
- The contractor shall take all precautions to avoid accidents by exhibiting 1.11 necessary caution boards day and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all damages and accidents caused due to negligence on his part. Contractor shall ensure that no hindrances shall be caused to traffic during the execution of the work.
- The contractor shall take instructions from the Engineer-in-Charge 1.12 regarding collection and stacking of materials at any place. No excavated earth or building rubbish shall be stacked on areas where other buildings, roads, compound wall, services etc are to be constructed.
- The contractor shall provide at his own cost suitable weighing, surveying 1.13 and leveling and measuring arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this account.
- Contractor shall provide permanent bench marks, flag tops and other 1.14 reference points for the proper execution of work and these shall be preserved till the end of work. All such reference points shall be in relation to the levels and locations, given in the Architectural and plumbing drawings.
- The work shall be carried out in accordance with the Architectural 1.15 drawings and Structural drawings, to be issued from time to time, by the Engineer-in-Charge. Before commencement of any of work, the contractor shall co-relate all the relevant architectural and structural drawings issued for the work, nomenclature of items. Specifications etc. and satisfy himself that the information available there from is complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the measurement by scale. The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge for immediate decision before execution of the work. The contractor alone shall be responsible for any loss or damage occurring by the commencement of work on the basis of any erroneous and/ or incomplete information and no claim, whatsoever shall be entertained on this account.
- The Architectural drawings other than those indicated in nomenclature of 1.16 items are only indicative of the nature of the work and materials/fittings involved unless and otherwise specifically mentioned.
- The contractor should submit the shop drawing of staging and shuttering 1.17 for approval of Engineer-in-Charge before actually commencing the execution of work under the item. Nothing extra shall be payable on this account.

EE-VI(PH)

EE-V(Elect.)

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



- 1.18 Other agencies may also simultaneously execute and install the works and the contractor shall afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches etc. as may be required for such related works (for which inserts, sleeves, brackets; conduits, base plates, clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be payable on this account.
- 1.19 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work and shall place and dispose off the materials being used or removed so as not to interfere with the operations of other contractor or he shall arrange his work with that of the others in acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction of others.
- 1.20 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery of the material not required for immediate consumption shall not be accepted and thus not paid for.
- 1.21 The contractor shall procure the required materials in advance so that there is sufficient time for testing of the materials and approval of the same before use in the work.
- 1.22 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in the course of the execution of work shall be protected against the damage by the contractor at his own expense. The contractor shall not store materials or otherwise occupy any part of the site in a manner likely to hinder the operation of such services. In case temporary supporting/ shifting of such services is required to facilitate the work, the same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before dismantling the existing services, alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use of existing services. The contractor has to plan the alternate suitable route for diversion/shifting of service lines and get the same approved from the Engineer-in-Charge before starting shifting of services. Nothing extra shall be paid except the payment of dismantling and laying of new service lines as per conditions of contract

1.23 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings and fixtures including sanitary and water supply fillings and fixtures provided by him against pilferage and breakage during the period, of installations and thereafter till the building is physically handed over to the department. No extra payment shall be made on this account.

EE-IV EE-VI(PH) EE-V(Elect.

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area. Phase-1. Chandigarh (Composite work



- The contractor shall be fully responsible for the safe custody of materials 1.24 brought by him/ issued to him even though the materials may be under double lock key system.
- For construction works which are likely to generate malba / rubbish to the 1.25 tune of more than a tempo / truck load, contractor shall dispose of malba, rubbish & other unserviceable materials and wastes at his own cost to the notified specified dumping ground and under no circumstances these shall be stacked / dumped even temporarily, outside the construction premises.
- The excavated surplus earth of the building shall be disposed off by the 1.26 contractor for all leads and lifts free of cost within Campus. Dumping site/ premises shall be got approved from Engineer in Charge. The contractor will not be permitted to take the surplus earth outside the Campus.
- The contractor shall take all necessary measures for the safe flow of traffic 1.27 during construction including providing / maintaining such barricades all around construction area without hindering free flow of traffic as per directions of Engineer in Charge. Nothing extra shall be payable on account of providing and maintaining the barricading in good condition. The contractor shall be responsible for all damages and accidents caused due to negligence on his part.
- 1.28 Nothing extra shall be paid for making groove/cut of any kind in the item/items of plastering work.
- 1.29 M.S. hooks shall be provided for G.I. pipes/PE-AL-PE composite pipe/conduit pipes in chase wherever required as directed by E.I.C. and nothing extra shall be payable on this account.
- The rates for all items of work shall unless clearly specified, include the 1.30 cost of labour, materials and other inputs involved in the execution of the items.
- As per provision of contract labour (Regulation & abolition (Act) 1970, the 1.31 agency shall obtain license for employing labour on the work before commencement of work and shall also display a copy of the same at the premises where the contract work is being carried out.
- As per instructions of the Excise and Taxation Officer, UT, Chandigarh 1.32 contractors who are engaged in contract work in UT. Chandigarh are liable for registration under the provision of Punjab General Sales Tax Act 1948 as applicable in UT. Chandigarh. For non compliance they are liable to penal action under the above said Act.
- The contractor shall responsible for the implementation of all the provisions 1.33 under Rule 4 of Chandigarh Municipal Corporation (Sanitation and Public Health) Bye Laws, 1999 and bear all the fines, penalties and prosecutions in case of failures. CHB reserves the right to recover any damages/penalties imposed from the payments due to the contractor.
- Justified amount (X) shall be worked out by the Board at the time of award 1.34 of work while analyzing the bids received. The allotment amount

EE-VI(PH)

Reconditioning of 55 OHT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



(excluding escalation) (Y) shall be at a %age O= (Y-X)/X above or below the said justified amount which will be called 'original %age above or below' as the case is.

Revised justified amt (X'), on the same parameters as worked out at the time of award of work, shall be worked out at the time of every bill with the actual quantities. The actual amount of work (excluding escalation) (Y') at the time of every Bill shall be at a %age A= (Y'-X')/X' above or below the said revised justified amount which will be called "actual %age above or below" as the case is.

Suitable reduction will be made in the running/final bill, in case the "actual %age" (A) exceeds the "original %age" (O) so that the "actual % age remains at par or with in the "original %age".

1.35 In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) of two or more contractors is same, such lowest contractors will be asked to submit sealed revised offer in the form of letter mentioning percentage above/ below on estimated cost of tender including all sub sections/sub heads as the case may be, but the revised percentage quoted above/below on tendered cost or on each sub section/ sub head should not be higher than the percentage quoted at the time of submission of tender. The lowest tender shall be decided on the basis of revised offers.

In case any of such contractor refuses to submit revised offer, then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited.

If the revised tendered amount of two more contractors received in revised offer is again found to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence of SE of the circle, or CE of the zone EE(s) in-charge of major & minor component(s) (also DDH in case Horticulture work is also included in the tender), & the lowest contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised offers, then tenders are to be recalled after forfeiting 50% of EMD of each contractor.

Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall not be allowed to participate in the re-tendering process of the work.

- 1.36 The competent authority on behalf of CHB reserves to himself the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform the same at the rate quoted.
- 1.37 The Board reserves its right to bifurcate the work between one or more agencies and further reserves its right to withdraw a part of a work of a particular item at any stage during the execution of work without prejudice

EE-IV EE-VI(PH) EE-V(Elect.)



Reconditioning of 55 OR1, (Group of 240 OR1) Industrial Area, Phase-1, Chandigath (Composite work



to the right of the Board to recover, liquidated damages under various provisions of the contract agreement.

- 1.38 The quantities of various items and the number of houses can be increased or decreased at any stage unless and otherwise specified. No claim on account of such changes will be entertained. However the payment to the contractor under running/final bills shall be governed by actual quantities of the various items executed at site at the rate prescribed in the DNIT plus or minus quoted percentage by the agency.
- 1.39 The contractor shall be liable for and shall also indemnify the CHB and its employees against all liabilities, losses, claims, demands, proceeding, damages, costs, charges and expenses and further agrees to defend, indemnify and hold the Board and its employees harmless from any penalty whatsoever in respect of any injury or damage to any property of to personals during the execution of work or by the action of any central or state of local authority for violation by the contractor or sub-contractor engaged on the work.
- 1.40 The work during its progress and subsequently at any stage shall be open for Inspection by Third Party/Quality Assurance Independent Agency appointed by CHB for Technical Examination/Audit on behalf of Engineer-In Charge and agency shall be responsible for compliance of the observation raised by it and including any compliance /recovery proposed thereof. In case of non compliance in 15 days further payment would be stopped.
- 1.41 Supply of Water and Electric Power: Unless otherwise provided elsewhere in the Contract, the Contractor shall be responsible for making arrangements at his own cost for obtaining supply of water and/or electrical power, necessary for the execution of the works and during defect liability period. If the agency arranges temporary water connection from MC. Chandigarh for construction purpose, the recovery of water charges shall be made as per Chandigarh Gazette notification issued on 28 September 2006. If the contractual agency arranges water through water tanker from MC, Chandigarh in case of non-availability of water supply lines at the site by the MC, then he will produce bill/payment receipt of water charges and recovery of such balance of 1.50 % after deducting receipt of MCC will be effected from the agencyprovided the agency submit no objection certificate from the MC, Chandigarh in this regard. If the contractual agency uses the water from the public stand post, through private tanker or any of the existing sources, panel rate recovery shall be made from the running bills/final bill. In the event the CHB is in a position to supply water or electrical power, or both, required for works, such supply shall be given only at one point. The cost of making necessary arrangements to the Engineer's distribution system and laying of necessary pipe line, specials, valves, meters etc. for water supply or the laying of underground/overhead conductor, circuit protection, electric power meters and transmission structures in case of electric power shall be borne by the Contractor. The





Reconditioning of 55 DRT. (Group of 240 DRT) Industrial Area. Phase-L. Chandigarh (Composite work



Contractor shall also bear the running cost of water and power supplied, the rates for which shall be determined and notified by the Competent Authority. Presently the water charges @ 1.5% of the project cost which shall be deducted from bills of the agency instead of 1% as defined in Clause-31A (i) GCC. Any increase in water/power tariff by supplying agencies shall also be borne by the Contractor. The decision of CHB on such cost shall be final and binding. Before the release of security, the contractor will submit no due certificate from Electricity department.

- 1.42 The agency shall deposit EPF Contributions directly to RPFC on the stipulated dates and shall submit on regular basis proof of satisfactory compliance of the provisions of 'EPF & Miscellaneous Provisions Act, 1952'. The agency shall obtain inspection report for compliance from inspector RPFC office for the period of the contract for this work and shall submit to CHB as a proof of EPF contribution after which the security shall be released.
  - 1.42.1 The contractual agency shall submit the copies of the monthly challans duly paid in respect of EPF contribution of labour deployed at site by 10th of succeeding month, otherwise no running payment will be released.
  - 1.42.2 For non compliance of conditions 1.41 to 1.42.2 above, a penalty shall be levied @ Rs.1000/- for each default per day for each component (i.e. Civil)
- 1.43 Unauthorized occupation: It shall be the responsibility of the contractor to see that the building site under construction is not occupied by anybody unauthorized during construction, or afterwards till it is handed over to the Engineer-in-charge with vacant possession of complete building site. If such building site through completed is occupied illegally, then the Engineer-in-charge shall have the option to refuse to accept the said building/building site in that position. Any delay in acceptance on this account will be treated as the delay in completion of work and for such delay a levy up to 1/2 % of tendered value of work per week, may be imposed by the Chief Engineer, whose decision shall be final and binding both with regard to the justification and quantum and be binding on the contractor. This decision of Chief Engineer will not be open to any arbitration/litigation. However, the Chief Engineer, through a notice, may require the contractor to remove the illegal occupation anytime on or before construction and delivery.
- 1.44 In addition to the conditions laid down in the 'General Condition of Contract Document of Chandigarh Housing Board' for release of security deposit, the contractor shall have to make compliance of the following:-
  - (i) To submit clearance from the RPFC regarding making compliance of the provisions of the EPF Act or otherwise as specified in the 'Tender Document'

EE-IV EE-VI(PH) EE-V(Elect.

Reconditioning of 55 ORT. (Group of 240 ORT) Industrial Area. Phase-1, Chandigarh (Composite work



- To produce no due certificate from Electricity department.
- 1.45 Deduction on account of Income Tax shall be made at the rate prescribed by law from the gross payment due to the contractor in accordance with section 194 C of Income Tax Act 1961, in force.
- 1.46 For the materials other than mentioned in the list of the approved makes in this Document, preference will be given to the ISI marked materials.
- 1.47 Earth required by the contractor shall not be dug from any part near the area of the work. The site from wherein the earth is to be brought is subject to the prior approval of the Engineer-in-charge.
- 1.48 All royalty sales and other taxes are included in the rates and are the liability of the contractors. The rates are inclusive of cost of material, machinery, fuel, lubricant & labour complete and shall be firm and nothing extra shall be payable over and above.
- 1.49 The rates given in the attached schedule of the rates are for finished work nothing extra shall be paid for any local carriage and re-handling of material irrespective of lead and lift.
- 1.50 All T&P required for the labour will have to be arranged by the agency.
- 1.51 The traffic shall have to be regulated during day as well as night time. The contractor will be responsible for any accident or damage caused due to negligence or improper arrangements of traffic regulation. Nothing extra shall be payable on this account. The Engineer-In-charge will assist the contractor for diverting the traffic with the help of local authorities.
- 1.52 No payment will be made to the contractor for damage caused by flood, rain, local disturbance, war, epidemic or either natural calamities during execution of work and no such claim on this account will be entertained.
- 1.53 The work during its progress and subsequently at any stage can also be inspected by the Chief Vigilance Officer/Chief Technical Examiner on behalf of the Engineer-in-Charge and agency shall be responsible for compliance of the observation raised by Chief Vigilance Officer/Chief Technical Engineer and including any recoveries proposed thereof.
- 1.54 Any material left at the site one month after completion of work shall be become the property of the department and no payment shall be made to the contractor for the material.
- 1.55 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly tested before covering.
- 1.56 The claims in bills regarding wages/ salary. Employees state Insurance. Provident Fund, EDL1 etc. should be necessarily accompanied with documentary proof pertaining to the concerned month bill. A requisite portion of the bill/whole of the bill amount shall be held up till such proof is furnished, at the discretion of CHB.
- 1.57 The executing agency shall maintain all statutory registers under the applicable law. The executing agency shall produce the same, on demand.

EE-IV

EE-VI(PH)

EE-V(Llect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



to the concerned authorioty of Chandigarh housing Board or any other authority under law.

1.58 In case, the executing agency fails to comply with any statutory/ taxation liability under appropriate law, and as a result thereof the Chandigahr Housing Board is

put to any loss/obligation, monitory or otherwise, the Chandigarh Housing Board will be entitled to get itself reimbursed out of the outsanting bills or the Performance Security Deposit of the agency, to the extent of the loss or obligation in monitory terms.

- 2.0 Unless otherwise specified in the schedule of quantities, the rates for respective items shall be all inclusive and apply to the following:
  - i. The rates quoted by the applicants in the Financial Bid should be inclusive of GST and all other taxes/levies and Cess as per Building & other construction Workers Welfare Cess ACT 1996 as extended to Chandigarh vide notification dated 17.09.2009. Nothing extra on this account shall be paid.

Further, the ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed by the Engineer-in-charge to the contractor on actual basis.

- All lifts & all heights, floors including terrace, leads and depths.
- All labour, material, tools and plants and other inputs involved in the execution of the item.
- Any of the conditions and specifications mentioned in the tender documents.
- Pumping /bailing out surface water/ rain water. if necessary for any reason.
- vi. Any legal or financial implications resulting out of disposal of earth, if any.
- vii. Performance test of the entire installation(s) before the work is finally accepted.
- Any cement slurry added over base surface (or) for continuation of concreting for better bond is deemed to have been built in the items.
- All incidental charges for cartage, storage and safe custody of materials brought to site.

## 3.0 TESTING OF MATERIAL:

3.1 Testing of Materials: When required by the Engineer-in-Charge, the contractor shall supply, for the purpose of testing, samples of all materials proposed to be used in the works. Samples submitted either to govern bulk supplies or required for testing before use shall be provided free of charge by the contractor. All testing charges shall be borne by the contractor unless otherwise mentioned in the document. All mandatory test as per

EE-IV EE-VI(PH) EE-V(Elect.)

ge- 72

Reconditioning of 55 ORT, (Group of 240 ORT) industrial Area, Phase-1, Chandigath (Composite work



specification shall be carried out at laboratories as directed by Engineer- in-Charge.

All other expenditure required to be incurred for taking samples; Conveyance, packing etc. shall also be borne by the contractor himself.

- 3.2 However, if any ultrasonic pulse velocity/ load testing or special testing is to be done for concrete whose strength is doubtful, the cost of the same shall be borne by the contractor.
- 3.3 In case there is any discrepancy in frequency of testing as given in list of mandatory tests and that in individual sub-heads of work as per CPWD Specifications higher of the two frequencies of testing shall be followed and nothing extra shall be payable on this account.
- The contractor shall ensure quality construction in a planned and time bound manner. Any substandard material, work beyond set-out tolerance limit shall be summarily rejected by the Engineer-in-Charge & contractor shall be bound to replace/ remove such sub-standard /defective work immediately.

Laboratory/ Field equipment referred in the CPWD works Manual is to be arranged and maintained by the contractor at the site of work. In case the equipment required for any test is not available at site, the department shall get the test conducted from the third party. However in that event, besides providing free materials of sample, the cost of taking of sample, packing, transportation, testing charges etc. shall be borne by the contractor irrespective of the results.

#### 4.0 SECRECY

- 4.1 The contractor shall take all steps necessary that all persons employed on any work in connection with the contract have notice that the Indian Official Secrets Act 1923 applies to them & will continue so to apply even after the execution of such works under the contract.
- The contract is confidential and must be strictly confirmed to the 4.2 contractor's own use (except so far as confidential disclosure to subcontractors or suppliers as necessary) and to the purpose of the contract.
- All documents, copies thereof & extracts there from furnished to the 4.3 contractor shall be returned to the Engineer-in-Charge on the completion of the work/works or the earlier determination of the contract.

#### 5.0 PROGRAM CHART: -

5.1 The Contractor shall prepare an integrated program chart in MS project/ Primavera softwarefor the execution of work, showing clearly all activities from the start of work to completion, with details of manpower, equipment and machinery required for the fulfillment of the program within the stipulated period or earlier and submit the same for approval of the Engineer-in-Charge within 15 days of the issue of letter of commencement of work.

EE-VI(PH)

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



- 5.2 The work has to be completed in stages as indicated in the Milestones under Schedule 'F' and the program should be prepared in such a manner to achieve these Milestones as indicated therein or earlier.
- 5.3 The program chart should include the following:
  - Descriptive note explaining sequence of various activities.
  - Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, manpower and specialized equipment for every important stage.
  - Program for procurement of materials by the contractor.
  - d) Program of procurement of machinery / equipments having adequate capacity, commensurate with the quantum of work to be done within the stipulated period, by the contractor.
- 5.4 If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform to the approved program referred above, the contractor shall produce a revised program showing the modifications to the approved program by additional inputs to ensure completion of the work within the stipulated time.
- 5.5 The submission of revised program or approval by the Engineer-in-Charge of such program or the furnishing of such particulars shall not relieve the contractor of any of his duties or responsibilities under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against the contractor as per terms and conditions of the agreement.

Notwithstanding the fact that the contractor will have to pay to the labourers and other staff engaged directly or indirectly on the work according to the -provisions of the labour regulations and the agreement entered upon and/or extra amounts for any other reason.

#### 6.0 SAMPLE OF MATERIALS:-

6.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples approved by the Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of material is specified in the item of work in Schedule of Quantity, the same shall be used after getting the same approved from Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of work, the contractor shall submit the samples for approval of Engineer-in-charge. For all other items, ISI Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked material/ fittings are not available, the contractor shall submit samples of materials/ a fitting manufactured by firms of repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge.

EE-IV EE-VI(PH) EE-W(Elect.







- 6.2 To avoid delay, contractor should submit samples as stated above well in advance so as to give timely orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective or not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost.
- 6.3. BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of other materials as per the specifications described for the item/material. Wherever BIS marked materials are brought to the site of work, the contractor shall furnish manufacturer's test certificate or test certificate from approved testing laboratory to establish that the material procured by the contractor for incorporation in the work satisfies the provisions of specifications relevant to the material and / or the work done.

BIS marked items (except cement & steel for which separate provisions have been made in the Tender Document) required on the work shall be got tested, for only important tests, which govern the quality of the product, as decided by the Engineer-In-Charge. The frequency of such tests (except the mandatory test) shall be 5% of the frequency as specified in BIS. For mandatory test, frequency shall be as specified in the CPWD Specifications

6.4 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications & BIS, then tests shall be carried out as per decision of Engineer-in-Charge.

#### CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE 7.0 SUPPLIED BY THE DEPARTMENT).

7.1 Contractor has to produce manufacturers test certificate for each lot of Cement &. Steel Reinforcement procured at site.

#### 7.2 CEMENT:-

The contractor shall procure 43 Grade (conforming to ISI 8112) 7.2.1 Ordinary Portland Cement and/or Portland Pozzolana Cement (Fly Ash based), as required in the work from reputed manufacturers of cement having a production capacity not less than one million tones or more per annum, such as ACC, Ultratech, Vikram, Shree Cement, Ambuja, Jaypee Cement, Century Cement & J.K. Cement or from any other reputed cement Manufacturer having a production capacity not less than one million tonnes per annum as approved by the Ministry of Industries, Govt of India, and holding license to use ISI certificate mark for their product. The Tenderers may also submit a list of names of cement manufacturers which they propose to use in the work. The tender accepting authority reserves right to accept or reject name(s) of cement manufacturer(s) which the tenderer proposes to use in the work. No change in the tendered rates will be accepted if the tender accepting authority

EE-VI(PH)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work)



does not accept the list of cement manufacturers, given by the tenderer, fully or partially.

The supply of cement shall be taken in 50 kg. bags bearing manufacturer's name and ISI marking. Samples of cement arranged by the contractor shall be taken by the Engineer-in-charge and got tested in accordance with provisions of relevant BIS codes. In case the test results indicate that the cement arranged by the contractor does not conform to the relevant BIS codes, the same shall stand rejected, and it shall be removed from the site by the contractor at his own cost within a week's time of written order from the Engineer-in-charge to do so.

clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein. In case the cement consumption is less than theoretical consumption including permissible variation, recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment need to made.

- 7.2.6 The cement brought to the site and the cement remaining unused after completion of the work shall not be removed from site without the written permission of the Engineer-in-charge.
- 7.2.7 The damaged cement shall be removed from the site immediately by the contractor on receipt of a notice in writing from the Engineer-in-charge. If he does not do so within 3 days of receipt of such notice, the Engineer-in-charge shall get it removed at the cost of the contractor.

### 7.3 STEEL REINFORCEMENT: -

- 7.3.1 The contractor shall procure TMT bars of Fe 500D grade from primary producers such as SAIL. TISCO, Rashtrya Ispat Nigam Ltd. or any other producer as approved by CPWD who are using iron ore as the basic raw material/input and having crude steel capacity of 2.0 Million tonnes per annum as approved by Ministry of Steel
- 7.3.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge in respect of all supplies of steel brought by him to the site of work.
- 7.3.3 Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform to the specifications, the same shall stand rejected, and it shall be removed from the site of work by the contractor at his cost within a week time of written orders from the Engineer-in-charge to do so.

EE-VI(PH) EE-V(Elect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-I, Chandigath (Composite work



- 7.3.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or more, or as decided by the Engineer-incharge.
- 7.3.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. Bars of different sizes and lengths shall be stored separately to facilitate easy counting the checking.
- 7.3.6 For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of sufficient length shall be cut from each size of the bar at random, and at frequency not less than that specified below:

Size of bar	For consignment below 100 tonnes	For consignment above 100 tonnes
Under 10mm dia bars	One sample for each 25 tonnes or part thereof	One sample for each 40 tonnes or part thereof
10mm to 16mm dia bars	One sample for each 35 tonnes or part thereof	One sample for each 45 tonnes or part thereof
Over 16mm dia bars	One sample for each 45 tonnes or part thereof	One sample for each 50 tonnes or part thereof.

- 7.3.7 The contractor shall supply free of charge the steel required for testing including its transportation to testing laboratories. The cost of tests shall be borne by the contractor/Department in the manner indicated below:
  - By the contractor, if the results show that the steel does not conform to relevant BIS Codes.
  - By the department, if the results show that the steel conforms to relevant BIS Codes.
- 7.3.8 The actual issue and consumption of steel on work shall be regulated and proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption of Steel shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein. In case the steel consumption is less than theoretical consumption including permissible variation, recovery at the rate so prescribed shall be made. In case of excess consumption no adjustment need to made.
- 7.3.9 The steel brought to the site and the steel remaining unused after completion of the work shall not be removed from site without the written permission of the Engineer-in-charge.
- 7.3.10 The contractor shall submit original vouchers from the manufacturer for the total quantity of steel supplied under each consignment to be incorporated in the work. All consignment received at the work site shall be inspected by the Site staff along with the relevant documents before acceptance. The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer-in-Charge in respect of all the lots of steel brought by him from approved supplier to the site of work. The original

EE-IV

EE-VI(PH)

EE-V/Elect.)

Reconditioning of 55 ORL (Group of 240 ORT) Industrial Area, Phase-L Chandigarh (Composite work



vouchers and test certificates shall be defaced by the site staff and kept on record in the site office.

- 7.3.11 Steel brought to site and steel remaining unused shall not be removed from site without the written permission of the Engineer-in-Charge.
- 7.3.12 In case the contractor bring surplus quantity of steel, the same after completion of the work will be removed from the site by the contractor at his own cost after approval of the Engineer-in-Charge.
- 7.3.13 Reinforcement including authorized spacer bars and lappages shall be measured in length of different diameters as actually (not more than as specified in the drawings) used in the work nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured.
- 7.3.14 The standard sectional weights referred to as in Table 4 in para 5.3.3 in CPWD Specifications will be considered for conversion of length of various sizes of M.S. Bars, Tor Steel Bars and T.M.T. bars into Standard Weight.
- 7.3.15 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional weight for each diameter shall be arrived at from samples from each lot of steel received at site. The decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the average sectional weight of each lot. Quantity of each diameter of steel received at site of work each day will constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes of bars based on the actual weighted average sectional weight shall be termed as Derived Actual Weight. However for the stipulated issue of steel reinforcement up to and including 10mm diameter bars, the actual weight of steel issued shall be modified to take into account the variation between the actual and the standard coefficients and the contractors' accounts will be debited by the cost of modified quantity.
- 7.3.16 a) If the Derived Weight as in sub-para (7.3.15) above is less than the Standard Weight as in Sub-para (7.3.14) above then the Derived Actual Weight shall be taken for payment.
  - b) If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-para (7.3.14) above shall be taken for payment. In such case nothing extra shall be paid for the difference between, the Derived Actual Weight and the Standard Weight.

### 8.0 SPECIAL CONDITION FOR CEMENT CONCRETE:

8.1 The contractor has to arrange at site sufficient centering /shuttering before start of work. Only M.S. centering / shuttering and scaffolding material unless & otherwise specified shall be used for all R.C.C. work to give an even finish of concrete surface. However, marine-ply shuttering in exceptional cases as per site requirement may be used on specific request from contractor as approved by the Engineer-in-charge.

EE-IV EE-VI(PH) EE-V(Elect.

Cá

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-I, Chandigarh (Composite work



- 8.2 Nothing extra shall be paid for the centering & shuttering, circular in shape whenever the form work is having a mean radius exceeding 6m in plan.
- 8.3 In order to keep the floor finish as per architectural drawings and to provide required thickness of the flooring as per specifications, the level of top surface of R.C.C. shall be accordingly adjusted at the time of its centering, shuttering & casting for which nothing extra shall be paid to the Contractor.
- 8.4 As per general engineering practice, level of floors in toilet/bath, balconies, shall be kept 12 to 20mm as required lower than general floors, shuttering should be adjusted accordingly.
- 8.5 Drip course or moulding shall be provided in projected surfaces wherever specified.

The lean concrete, to be used in foundations base shall be mixed with mechanical mixtures.

#### 9.0 PARTICULAR SPECIFICATIONS FOR RCC WORK: -

- 9.1 The Conditions & Specifications stated herein shall have precedence over all conditions & specifications stated in relevant I.S. Codes/ C.P.W.D. Specifications. The concrete mix shall be designed for the specified target mean compressive strength in order to ensure that work test result do not fall below the acceptance criteria specified for the concrete mix. The Contractor shall design mixes for each class of concrete indicating that the concrete ingredients and proportions will result in concrete mix meeting the requirements specified.
  - (a) The contractor has to submit design mix with the use of admixtures.
  - (b) Admixture to be added (by maintaining the minimum cement content & maximum W/C ratio) to meet the Workability / slump & requirement. Quoted rate will include the cost of admixtures used in the concreting work. Nothing extra shall be paid to the contractor on account of addition of admixtures.
- 9.2 The source of course aggregate, fine aggregate, water, admixture & cement to be used in concrete work shall be identified by the contractor & he will satisfy himself regarding their confirming to the relevant specifications and their availability before getting the approved from the Engineer-in-Charge.

a)	Coarse Aggregate	As per CPWD Specifications
		and has called the phoenical

- b) Fine Aggregate As per CPWD Specifications
- c) Water It shall conform to requirements laid down in IS: 456-
- d) Cement The contractor shall use 43 Grade Ordinary Portland
  - The contractor shall use 43 Grade Ordinary Portland Cement and/or Portland Pozzolona Cement of brand/make/source as specified in Tender Document for production of concrete. However, if the contractor uses





Reconditioning of \$5 OR1, (Group of 240 ORT) Industrial Area, Phase-I, Chandigarh (Composite work



e) Admixture/ Plasticizer higher grade of cement nothing extra shall be paid.

The admixture shall conform to IS: 9103 Whenever required, the admixture of approved quality & approved make only shall be used to attain the required workability. Nothing extra on account of use of Admixture/Plasticizer shall be payable.

9.3 Grade of Concrete: - The compressive strength of various grades of concrete with various parameters shall be as follows: -

Grade Designation	Compressive Strength on 15 cm Cubes Min, 7 Days (N/Mm2)	Specified Characteristics Compressive Strength at 28 Days (N/Mm2 )	Minimum Cement Content (Kg. Per Cum)	Maximum Water Cement Ratio	Slump
(i) M-25	As per design	25	300	0.50	25-75
(ii) M-30	As per design	30	320	0.45	25-75

#### NOTE:-

- In the designation of a Concrete mix letter M refers to the mix and the number of the specified characteristic compressive strength of 15 cm - Cube at 28 days expressed in N/mm2.
- It is specifically highlighted that in addition to the above requirements, the maximum cement content for any grade shall be limited to 530 kg/cubic metre.
- In case, Excess/less cement used than specified in this item is payable/recoverable separately @ Rs.4688/- per Ton.
- 9.4 The Contractor shall engage one of the following approved laboratories/ test house for designing the concrete mix in accordance with relevant IS Code and to conduct laboratory tests to ensure the target strength & workability criteria for a given grade of concrete: -
  - Punjab Engineering College. Chandigarh.
  - NIT, Jalandhar. (Formerly known as REC, Jalandhar.)
  - iii) IIT, New Delhi.
  - Chandigarh Engineering College, Sector 26, Chandigarh.
  - National Institute of Technical Teacher Training and Reserch, Sector 26. Chandigarh.

The various ingredients for mix design/laboratory tests shall be sent to the lab / test houses through the Engineer-in-charge and the samples of such aggregates shall be preserved at site by the department.

EE-IV EE-VI(PH) EE-V(Elect.)

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarb (Composite work



In the event if all the five laboratories are unable to carry out the requisite design/ testing, the contractor may have it done any other laboratory with prior approval of the Chief Engineer.

- 9.5 The contractor shall submit the report on design 'mix from any of above approved laboratories for approval of Engineer in Charge within 30 days from the date of issue of letter of acceptance of the tender. No concreting shall be done until the design mix is approved. In case of White Portland Cement and the likely use of admixtures in concrete with ordinary Portland/White Portland Cement, the contractor shall design and test the concrete mix by using trial mixes with white cement and/ or admixtures also, for which nothing extra shall be payable.
- 9.6 In case of change of source or characteristic properties of the ingredients used in the concrete mix during the work, the contractor as per the directions of the Engineer-in-charge shall submit a revised laboratory mix design report conducted at laboratory established at site.
- 9.7 All cost of mix designing and testing, connected therewith, including charges payable to the laboratory shall be borne by the Contractor including redesigning of the concrete mix whenever required & as directed by Engineerin-Charge.
- 9.8 The mix design for a specified grade of concrete shall be done for a target mean compressive strength Tck = Fck + 1.65s

Where F ck = Compressive strength at 28 days.

S= Standard deviation which depends on degree of quality control.

The standard deviation for different grades of concrete shall be as follows:

GRADE OF CONCRETE STANDARD DEVIATION

M-25

4

M-30

5

#### 9.9 MEASUREMENT -

- As per CPWD Specifications.
- (ii) In respect of all projected slabs at all levels including cantilever, canopy, the payment for the RCC work shall be made under the item RCC slabs. The payment for shuttering at the edges shall be made under item of centering and shuttering for RCC slabs. Nothing extra shall be paid for the side shuttering at the edge of these projected balconies/ projected verandah slabs.
- 9.10 TOLERANCES As per CPWD Specifications.

#### 9.11 RATES:-

(i) The rate includes the cost of materials, labour and T&P, including mixing, placing, transportation involved in all the operations described above except for the cost of centering, shuttering & reinforcement which will be paid for separately.

EE-IV EE-VI(PH) EE-V(Elect.)



Reconditioning of \$5 ORT, (Group of 240 ORT) Industrial Area, Phase-I, Chandigarh (Composite work



(ii) In case of rejection of concrete on account of unacceptable compressive strength, governed by para "Standard of Acceptance" as above, the work for which samples have failed shall be redone at the cost of contractor. However, the Engineer-in-charge may order for additional tests (like cutting cores, ultrasonic pulse velocity test, load test on structure or part of structure, etc) to be carried out at the cost of contractor to ascertain if the portion of structure wherein concrete represented by the sample has been used, can be retained on the basis of results of individual or combination of these tests. The Contractor shall take remedial measures necessary to retain the structure as approved by the Engineer-in-charge without any extra cost. However, for payment, the basis of rate payable to contractor shall be governed by the 28 days, cube test results and reduced rates shall be regulated in accordance with CPWD Specifications.

#### 10.0 DEFECT / WATCH & WARD LIABILITY:

10.1 The contractor's liability during the defect liability period from the final date of completion as per clause 17 shall be limited to rectification of defects including replacement as follows which in the opinion of Engineer-in-Charge are not man made. The agency shall be responsible for watch and ward of completed work for the period upto the 'Defect liability Period' or till the physical possession is handed over to the other agency whichever is earlier. Nothing extra shall be payable on this account.

S. No.	Description	Defect Liability of the items, if executed under this contract.
(i)	Concrete	<ul> <li>a) Rectification of structural/ superficial/ non- structural cracks.</li> </ul>
		(b) Rectification of dampness/ seepage in base slab/ junctions & sunken portion.
		(c) Rectification of Slopes, uneven joints by relaying.
(ii)	Steel & Iron work	(a) Redoing of defective portion in fabrication welding etc.,
(iii)	General	(a) All manufacturing defects of structures/ fixtures/ fittings of Civil, PH & Electical items other than listed above.


# 11.0 FOR COMPLIANCE UNDER ENVIRONMENT PROTECTION ACT

- 11.1 Resident labour shall be provided with proper hygienic and ventilated accommodation.
- 11.2 The contractor shall provide adequate drinking water and sanitary facilities to the workers employed during the construction period. The contractor is responsible for making arrangements for the safe disposal

EE-IV EE-VI(PH) EE-V(Elect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



of wastewater and solid wastes generated during the construction.

- All the top soil excavated during construction activities should be 11.3 stored as directed by the engineer in charge for further use in horticulture /landscape development work within the project site.
- The contractor is responsible for making arrangements for the safe 11.4 disposal of muck including excavated material during construction. It shall not create any adverse effects on the neighboring communities and disposed off taking the necessary precautions for general safety and health aspects, to the approved sites with the approval of competent authority.
- 11.5 Use of diesel generator sets during construction phase should be of low sulphur diesel type and should conform to Environment (Protection) rules prescribed for air and noise emission standards. The contractor shall submit the requisite permission from the CPCC for setting up the same.
- Vehicles hired for bringing construction material at site should be in 11.6 good condition and should conform to applicable air and noise emission standards and should be operated only during non peaking hours. The engineer in charge has the right to ban entry of such vehicles vehicles which, in the opinion of the Engineer in-charge is/are causing pollution to the environment. The decision of the EIC shall be final and binding to the contractor.
- The agency shall ensure that the ambient noise levels should conform to 11.7 residential standards both during day and night. The contractor shall submit the monitoring report of actual noise levels at site once in a quarter to the EIC. The monitoring shall be got executed from the Laboratory / consultant approved by MOEF.
- The contractor is responsible for taking steps to avoid contamination of 11.8 watercourses and ground water by such material like construction spoils including bituminous material and other hazardous materials. He shall be responsible to make secure dumps of such materials so that they should not leach into the ground water.
- The contractor shall make provisions for the supply of kerosene or 11.9 cooking gas / pressure cooker to meet with the cooking needs of the during construction phase. Burning of wood shall not be allowed under any circumstances.
- The Environmental committee of the CHB or the members of the 11.10 monitoring officials of the MOEF can inspect the labour camps as well as the construction site at any time. The contractor is responsible to bear the penalties or fines if any imposed for the violation of the provisions of the Environment Protection Act 1986. The decision of the EIC will be the final and binding over the contractor.
- The contractor shall ensure that the constructional activities shall not 11.11

EE-V(Elect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



cause dust pollution. He shall make arrangements for water sprinkling with in the 1 km radii of the project site to subsidize the dust.

- 11.12 A First Aid Room will be provided by the agency during construction.
- 11.13 All labour to be engaged for construction shall be screened for health and adequately treated before engaging them to work at the site.
- 11.14 For disinfection of waste water, the contractor will use ultra violet radiation and not chlorination.

Note: - The conditions of environment have been taken as per already executed project adjoining to site. If GOI imposed any additional condition, then the same will be applicable on this project.

EE-IV EE-VI(PH) EE-V(Elect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1. Chandigarh (Composite work



### FORMAT OF INDEMNITY BOND.

	oe furnished in Stamp paper presents not less than Rs.80		
This deed of indemnity exesshall, unless repugnant to administrators, representation hereinafter to as the indemnitient meaning thereof, include its Whereas the indemnified hereconditioning of 55 ORT (Composite work)-set out interalia in Rs.	to the context or meaning to the context or meaning to and assignees in favorable which expression should be successors and assignees wherein has awarded to the T, (Group of 240 ORT) In (Bid Document)' contract/AwardNo.	ing thereof, included our of Chandigarh all unless repugnan vitness us to. Indemnifier therein dustrial Area, Pha-	to the context of a contract for the se-1, Chandigarh.
And whereas the above m (Group of 240 ORT) Ind Document) as per terms &	nentioned contract provide	s for 'Recondition	ning of 55 ORT, osite work)- (Bid
The indemnifier hereby irreliable for and shall also indeliable for and shall also indeliable, defend, indemnify and howhatsoever in respect of an execution of work or by the the contractor or sub-contractor managed from the contractor of the contractor of the contractor of the contractor or sub-contractor or sub-con	lemnify the CHB and its er ng, damages, costs, charges old the Board and its em ny injury or damage to any e action of any central or st ctor engaged on the work in tract already referred t	inployees against all is and expenses and iployees harmless if y property of to per tate of local authority is respect of his control to the extent of	liabilities, losses, further agrees to from any penalty rsonals during the ty for violation by ractual obligations
This indemnity shall be in fo	rce up to the date of the iter	m from our end.	
WITNESS:		Name Designation	
2.			

EE-JV EE-VI(PH) EE-V(Elect.)

Or



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-I, Chandigarh (Composite work



# PART-C

 Schedule A-F for Minor components of the work, General/specific conditions, specifications and schedule of quantities applicable to Minor component(s) of the work

EE-IV EE-VI(PH) EE-V(Elect.



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



### PROFORMA OF SCHEDULES - FOR PH WORK

(Operative Schedules to be supplied separately to each of the intending tenderer)

#### SCHEDULE "A"

Schedule of Quantities for Work (Enclosed) which starts at page 91

#### SCHEDULE "D"

Extra schedule for specific requirements/documents for the work if Nil

#### SCHEDULE "E"

Reference to General Conditions of contract of 2020 with amendments upto date

i)	Name of Work	Reconditioning of 55 ORT, (Group of 2 ORT) Industrial Area, Phase-1, Chandiga (Composite work)	
ii)	Estimated cost of PH Work	Rs. 9,89,692/-	
iii)	Earnest Money (Composite amount)	Rs.50,000/-	
iv)	Performance Guarantee	As mentioned in Civil Component	
v)	Security Deposit	2.5% of tendered value	
SCH	IEDULE "F"		
	rence to General Conditions of	GCC-2020 (Construction work) with latest ammendments	

Officers inviting tender : -	Executive Engineer-IV Chandigarh Housing Board, Chandigarh.	
Maximum percentage for quantity of items of work to be executed beyond which rates are to be determined n accordance with Clause 12.2, 12.3	Refer Clause-12.	
Definitions		
2(v) Engineer-in charge	Executive Engineer-VI(PH) Chandigarh Housing Board, Chandigarh.	
2(viii) Accepting Authority	Chandigarh Housing Board, Chandigarh,	
2(x) Percentage on cost of materials and labour to cover all overheads and profit	ds 15 %	
2(xi) Standard Schedule of Rates	Delhi Schedule of Rates DSR- 2021	
2(xii) Department	Chandigarh Housing Board, Chandigarh	
2(xiii) Specifications	CPWD Latest specifications with latest amendments and as specified in Tender	









Reconditioning of 55 ORT, (Group of 240 (IRT) Industrial Area Phase-L Chandigarh (Composite work



		Document	
(ii) Star	ndard CPWD Contract form	GCC-2020, CPWD corrected up to last da	form 7, as modified & ate of receipt of tender.
orogramme applicable BOCW	labour licenses, registration with	progress )and   n EPFO, ESIC and   f of applying	7 Days
i) Maximu n (i) abov ).1% per	am allowable extension beyond to e. Maximum allowable extension day of Performance Guarantee a vided in (i) above	he period provided on with late fee @	15 Days
Clause 2			E Colores CUP
Authority	for fixing compensation under cla	ause-2	Superintending Engineer,CHB
Clause 2A			No
Whether C	lause 2A shall be applicable		No
Clause 5		. C	10 Days
Number o	f days from the date of issue of le	tter of acceptance	Page No.90
	ing date of start Mile stone(s) as	per table given at	30 Days
A. A.	me allowed for execution of work		30 000
Athority to decide:- (i) Extention of time			Executive Engineer incharge of Major Component.
ii) Rescheduling of mile stones  iii) Shifting of date of start in case of delay in handing over of site			Executive Engineer incharge of Major Component.
			Executive Engineer incharge of Major Component.
PROI	FORMA OF SCHEDULES Cla	use 5 Schedule of	
17733000	handing over of site		Time Period for handing
Part	Portion of site	Description	over reckoned from date of issue of letter of intent.
Part-A	Portion without any hindrance	100%	07 Days
Part-B	Portions with encumbrances	NIL	
Part-C	Portions dependent on work of other agencies	of NIL	•
Clause 7	1		
Gross w	ork to be done together with net sees for materials collected, if an for being eligible to interim pays	ly, since the last such	Rs.4,00,000/- subject to one payment per month.
I d'America	/A	lause 7A	Yes













Reconditioning of 55 CRT, (Group of 240 CRT) Industrial Area. Phase-1. Chandigarh (Composite work



Clause 8A Authority to decide compensation on account, if Contractor fails to submitt completion plans.	Executive Charge Component.	Engineer in of Major
Clause 10 A		

List of testing equipments to be provided by the contractor at site lab.

# Equipments for Testing of Materials & Concrete at Site Laboratory

All necessary equipment for conducting all necessary tests shall be provided at the site laboratory by the contractor at his own cost. The following minimum laboratory equipments shall be set up at site office laboratory:-

Sl. No.	Equipment		Numbers (Minimum)	
	(To be incorporated by requirement of work v Works Manual 2019/SO	the Engineer-in-charge as per is-à-vis provisions of CPWD P		
Clause	10 B		N. s. t. Washin	
Whethe	er Clause 10 B (i) shall be	Applicable	Not Applicable.	
Whethe	er Clause 10 B (ii) shall be	Applicable	Not Applicable.	
Whethe	er Clause 10 B (iii) shall b	e Applicable.	Not Applicable.	
Clause 10 C Component of labour expressed as percent of value of work			Not applicable.	
Clause 10 CA			Applicable	
Materials covered under this clause		Nearest Material (other that cement, reinforcement bar and structural steel) for which All India Wholesale Prical Index is to be followed a applicable on the last date of receipt of Tenders.	h Clause-10 CA. As on Dec, 2021 for cement and steel	
Ceme	nt (PPC)		Rs.5938/- Per Ton	
Steel (TMT	reinforcement bars =Fe-500D)		Rs.49576/- Per Metric Ton (Primary Manufactures)	

10.00	Not Applicable
Clause 10 CC	•
Clause 11	CPWD Specifications
Specification to be followed for execution of work.	with correction slips upto
Clause 12	Original work
Type of work	Original work
12.2 & 12.3	
5 1 1 1 1 have and which clauses 12.2 & 12.3 s	hall apply No Limit
Deviation Limit beyond which clauses 12.2 & 12.3 s	nair appry 1 140 Emily













Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



Superintending Engineer
CHE
All PH Tool & Plants etc.
All I'll Tool & I lake ver
Rs. 500/- penalty for each default
CEO, CHB Conciliator.

Requirement of Technical representatives and Recovery rates Clause 32 Clause 38 (i) (a) Schedule/statement for determining DSR -2021 theoretical quantity of cement & bitumen on the basis of Delhi Schedule of Rates ......printed by C.P.W.D. theoretical permissible Variations ii) quantities: (a) Cement 3% plus/minus For works with estimated cost put to tender not more than Rs. 25 lakh. 2% plus/minus For works with estimated cost put to tender more than Rs. 25 lakh. 2.5% plus & only & nil on minus side. (b) Bitumen All Works (c) Steel Reinforcement and structural steel 2% plus/minus sections for each diameter, section and

Nil





category


(d) All other materials.







Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area. Phase-1. Chandigarh (Composite work



# ABSTRACT OF COST

Reconditioning of 55 ORT,(Group of 240 ORT) Industrial Area, Phase-1, Chandigarh

Sr.	PH- Component Description	Amount
No.		
1.	Sub Head A Item No. 1 to 6	
		Rs.5,63,072/-
	Sanitary Installation	
2.	Sub Head B Item No7 to 14	
		Rs. 4,26,620/-
	Water Supply	
		Rs.9,89,692/-
	Total	



PHASE-1, CHANDIGARH

Reconditioning of \$5.1)RT, (Group of 240 ORT) Industr Area, Phase-1, Chandigath (Composite work





Azadika Amil Mahotsav

Sub Head Total

20755 122255 123232 Amount 116095 669.52 1124.70 1162.79 2976.80 Rate Meter Each Meter Each Cuit Meter Meter Nos Nos 108.70 31.00 Q. 86.501 39.00 Providing and fixing single equal plain invert branch of required Providing and fixing white vitreous china water closet squatting pan Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS: 3989 Centrifugally cast (spun) iron socket & spigot (S&S) pipe as per IS. 3989 Providing and fixing soil, waste and vent pipes: DESCRIPTION OF ITEM Orissa pattern W.C. pan of size 580x440 mm Sand cast from S&S as per from 1729 Sub Head A -- Sanitary Installation (Item No 1 to 6) 100x100x100mm mm (Indian type): 100mm dia 75mm dia degree 3 Ξ Ξ er. S.No ei

EE-VI(PH)

EE-V(Elect.)

CHANDIGARH
HOUSING BOARD

Reconditioning of ACML (Group of 240 ORT) Industr Acct. Phase-1. Chardigarti (Composite work



(1)	75x75x75mm				
	Sand cast iron S&S as per iron 1729	31.00 Nos	Each	538.44	16692
	Providing and fixing door piece, insertion rubber washer 3mm thick, bolts & nuts complete;				
3	100mm				
	Sand cast iron S&S as per iron 1729	9.00 Nos	Each	767.73	0169
3	75mm				
	Sand cast iron S&S as per iron 1729	9,00 Nos	Each	467.64	4209
	Providing and fixing collar:				
3	100 mm dia				JIIN TO
	Sand cast iron S&S as per iron 1729	31.00 Nos	Each	431.27	13369
(3)	75 mm dia				
	Sand cast iron S&S as per iron 1729	31.00 Nos	Each	292:96	9082
	Providing lead caulked joints to sand east iron/centrifugally east (spun) iron pipes and fittings of diameter:				
€	) 100 mm	130.00 Nos	Each	593.21	71117

EE-VI(PH)

CHANDIGARH

Reconditioning of ARL (Group of 240 ORT) Industrial Area, Phase-L. Chandigart (Composite work



G.I. fittings and
288.00 Metre Metre
125.86 Metre Metre
165.00 Nos Each
110.00 Nos Each
55.00 Nos Each
Providing and fixing ball valve (brass) of approved quality, High or low pressure, with plastic floats complete
\$5.00 Nos Each

CHANDIGARH
HOUSING BOARD

Reconditioning of \$5 ORT, (Group of 240 ORT) Industry Area, Phase-L. Chandigath (Composite work



								426620	
	<u> </u>	12166		81666		11805	34334		989692
	283.09	311.96		10.47					
	Each	Each		Each		Each	Each		
	Nos	Nos		Nos		SoN	No.		
	39,00 Nos	39.00 Nos		7800.00 Nos		117.00 Nos	55.00		
Providing and fixing G.I. Union in G.I. pipe including cutting and threading the pipe and making long screws etc. complete (New work):	(i) 15mm nominal Bore	(ii) 20mm nominal Bore	Providing and placing on terrace(at all floor levels) polyethylene water storage tank ISI: 12701 marked with cover and suitable locking arrangement and making necessary holes for inlet, outlet and overdlow pipes but without fittings and the base support for tank.	(a) 200 litres capacity.	Providing and fixing tank nipples (ISI Marked) including checknuts and rubber washers completes in all respects to the entire satisfacation of Engineer-in-charge.	(i) 15 mm i/d	Labour for fixing H/Level cistern including fixing of Coupling,GI flush pipe ,GI Bend,reducer,Over flow pipe,Clamp,Pair of Brackets,carriage etc and making the same in good condition complete in all respects to the entire satisfaction of Engineer in	charge	TOTAL
	9	5		-	SN		SN	-	+
	-		22	-	2	+	4	+	+

EE-VI(PH)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Arca, Phase-I, Chandigarh (Composite work



# Mile stone Programmer (P.H. Component)

(In Physical Terms/Financial Terms)

S. No.	Desc	cription of Milest	Time allowed in Days (from date of start)	Amount to be with-held in case on non achievement of respective milestone.		
1	1st C	Quarter	WHEN SERVICE AND AND			
	S. No	Description	During the quarter	Cumulative		0.63% of Tendered
	1,	Sanitary Insttallation	2%	2%	7.5 days	Amount
	2.	Water Supply	18%	18%		
	22,930	Gross work don	ie i.e. 12.68%	of tendered		
2	2nd	Quarter				
	S. No	Description	During the quarter	Cumulative	15 days	1.83% of Tendered
	I.	Sanitary Installation	30%	32%	15 days	Amount
	2.	Water Supply	40%	58%		
		Gross work do	ne i.e. 36.63%	6 of tendered		
3	3rd	Quarter				
	S, No	Description	During the quarter	Cumulative		1.42% of Tendered
	1	Sanitary Installation	35%	67%	22.5 days	Amount
	2.	Water Supply	25%	83%		
	Or	Gross work do	ne i.e. 77.62%	6 of tendered		
4	4th	Quarter		de re-		
	S. No	Description	During the quarter	Cumulative		1.12% of Tendered Amount
	1.	Sanitary Insttallation	33%	100%	30 days	
	2.	Water Supply	17%	100%	1	
	Or	Gross work done of	f 100% of tend	ered amount.		

Reconditioning of 55 ORT, (Group of 240 GRT) Industrial Area, Phase-L. Chandigath (Composite work



# PROFORMA OF SCHEDULES - FOR ELECTRICAL WORK

(Operative Schedules to be supplied separately to each of the intending tenderer)

#### SCHEDULE "A"

Schedule of Quantities for Work (Enclosed) which starts at page 101

### SCHEDULE "D"

Extra schedule for specific requirements/documents for the work if Nil

### SCHEDULE "E"

Contract

Reference to General Conditions of contract of 2020 with amendments upto date

i)	Name of Work	Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work)
ii)	Estimated cost of Electrical Work	Rs.2,01,369/-
iii)	Earnest Money (Composite amount)	As per Civil Component
iv)	Performance Guarantee	As mentioned in Civil component
v)	Security Deposit	2.5% of tendered value
SCI	HEDULE "F" erence to General Conditions of	GCC-2020 (Construction work) with late

ammendments

GENERAL RULES AND DIRECTIO Officers inviting tender: -	Executive Engineer-IV Chandigarh Housing Board, Chandigarh.	
Maximum percentage for quantity of items of work to be executed beyond which rates are to be determined n accordance with Clause 12.2, 12.3	Refer Clause-12.	
Definitions		
2(v) Engineer-in charge	Executive Engineer-V(Elect.) Chandigarh Housing Board, Chandigarh.	
2(viii) Accepting Authority	Chandigarh Housing Board, Chandigarh.	
2(x) Percentage on cost of materials and labour to cover all overheadsand profit	15 %	
2(xi) Standard Schedule of Rates	Delhi Schedule of Rates DSR (F.& M)-2018	
2(xii) Department	Chandigarh Housing Board, Chandigarh	
2(xiii) Specifications	CPWD Latest specifications with lates amendments and as specified in Tender Document	







Reconditioning of 35 ORT (Group of 240 ORT) Industrial Area, Phase-L. Chandigarh (Composite work



9(ii) St	ARREST TO THE STATE OF THE STAT	CC-2020. CPWD orrected up to last date		
Clause 1		0. 010 A 150 A		
programn applicabl BOCW	e labour licenses, registration wit	progress )and h EPFO, ESIC and f of applying	7 Days	
ii) Maxin in (i) abo 0.1% per	num allowable extension beyond to ove. Maximum allowable extension day of Performance Guarantee and ovided in (i) above	15 Days		
Clause 2		conservation	1000	
Authority	for fixing compensation under cla	ause-2	Superintending Engineer,CHB	
Clause 2	The second secon			
	Clause 2A shall be applicable		No	
Clause 5	r of days from the date of issue of l	letter of acceptance	10 Days	
for reck	oning date of start Mile stone(s) as	s per table given at	Page No.100	
(i) T	ime allowed for execution of work	per many grands	30 Days	
Nation	to decide:-			
. P	. 63		Executive Engineer	
i) Ex	tention of time		incharge of Major Component.	
(ii) R	tescheduling of mile stones		Executive Engineer incharge of Major Component.	
(iii). S of site	hifting of date of start in case of de	elay in handing over	Executive Engineer incharge of Major Component.	
PROFOI over of si	RMA OF SCHEDULES Clause 5 te	Schedule of handing		
Part	Portion of site	Description	Time Period for handing over reckoned from date of issue of letter of intent.	
Part-A	Portion without any hindrance	100%	07 Days	
Part-B	Portions with encumbrances	NIL.	-	
Part-C	Portions dependent on work of other agencies	NIL.		
Clause				
Gross v	work to be done together with net nees for materials collected, if any of for being eligible to interim pays	y, since the last such	Rs.25000/- subject to one payment per month.	
Clause				







Sl. No. Equipment

Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh (Composite work



Numbers (Minimum)

Whether Clause 7A shall be applicable Clause 7A	Yes	
Clause 8A Authority to decide compensation on account, if Contractor fails to submitt completion plans.	Executive Charge Component.	Engineer in of Major
Clause 10 A		

List of testing equipments to be provided by the contractor at site lab.

## Equipments for Testing of Materials & Concrete at Site Laboratory

All necessary equipment for conducting all necessary tests shall be provided at the site laboratory by the contractor at his own cost. The following minimum laboratory equipments shall be set up at site office laboratory:-

	(To be incorporated by requirement of work v Works Manual 2019/SO	the Engineer-in-charge as per is-à-vis provisions of CPWD P	
Clause	e 10 B		
Wheth	er Clause 10 B (i) shall be	Applicable	Not Applicable.
Whethe	er Clause 10 B (ii) shall b	e Applicable	Not Applicable.
Wheth	er Clause 10 B (iii) shall b	ne Applicable.	Not Applicable.
Clause Compo		as percent of value of work	Not applicable.
	10 CA		Not Applicable
Cemer Steel	als covered under this  at (PPC) reinforcement bars =Fe-500D)	Nearest Material (other than cement, reinforcement bars and structural steel) for which All India Wholesale Price Index is to be followed as applicable on the last date of receipt of Tenders.	materials covered under Clause-10 CA. As on May 2021 for cement and steel.
-	e 10 CC		Not Applicable
Clause	A POST OF THE PARTY OF THE PART		
Specif	ication to be followed for	avacution of work	CPWD Specifications
-press	leation to be followed for	execution of work.	
Clause	e 12		with correction slips upto date.
Clause	e 12 rity to decide deviation up	oto 1.25 times of tendered amoun	with correction slips upto date.  t. Executive Engineer
Clause Autho	e 12 rity to decide deviation up		with correction slips upto date.  t. Executive Engineer
Clause Autho Autho of tend	e 12 rity to decide deviation up rity to decide deviation be dered amount.	oto 1.25 times of tendered amount beyond 1.25 times upto 1.5 time	with correction slips upto date.  Executive Engineer SE/CE
Autho Autho of tend 12.2 & Deviat	e 12 rity to decide deviation up rity to decide deviation be dered amount.	oto 1.25 times of tendered amoun	with correction slips upto date.  Executive Engineer SE/CE
Autho Autho of tend 12.2 & Deviate	e 12 rity to decide deviation up rity to decide deviation be dered amount.  £ 12.3 tion Limit beyond which ectrical work.	oto 1.25 times of tendered amount beyond 1.25 times upto 1.5 time	with correction slips upto date.  Executive Engineer SE/CE

EE-VI(PH) EE-V(Elect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Physic-L. Chandigath (Composité work



a Districtions attended by the control of the contr	
apply for foundation Work (except items mentioned in earth work subhead in DSR and related items)	
(ii) Deviation limit for items in earth work sub head of DSR and related items	100%
Clause 16	
Competent authority for deciding reduced rates.	Superintending Engineer, CHB
Clause 18	
List of mandatory machinery, Tools & Plants to be deployed by the contractor at site	All Elect. Tool & Plants etc.
Clause 19 Labour Laws to be complied by the Contractor in case contractor fails to comply, make arrangement and providencessary facilities etc.)	
Clause 19 C	Rs. 500/- penalty for each default
Clause 19 D	Rs. 500/- penalty for each default
Clause 19 G	Rs. 500/- penalty for each default
Clause 19 K	Rs. 500/- penalty for each default
Clause 25	ONO CUD Consiliator
Settlement of Dispute by Conciliation and Arbitration :	CEO, CHB Conciliator.
Classification of Technical representatives and Recovery	very rates

Requirement of Technical representatives and Recovery rates Clause 32

Clause 38

Not applicable



EE-VI(PH)

EE-V(Elect.)



Reconditioning of \$5 DRT, (Circup of 240 ORT) Industrial Area. Phase-1. Chandigarh (Comprisite work



# ABSATRACT OF COST

Name of Work:- RECONDITIONING OF 55 ORT, (GROUP OF 240 ORT)
INDUSTRIAL AREA, PHASE-1, CHANDIGARH
(Composite work)

## **Electrical Component**

Sr. No.	Description	Amount
1.	Sub Head A Item No. 1 to 4	
	Wiring	Rs.1,62,580/-
2.	Sub Head B Item No.5 to 9	
-	Misc.	Rs.38,769/-
-	Total	Rs.2,01,369 /-

3

Amount SCHDULE OF QUANTITIES FOR RECONDITIONING OF E.I. WORK IN 55 NOS FLATS IN THE GROUP OF 240 ORT AT TIMIT Rate COLONY NO. 4 INDUSTRIAL AREA PHASE 1, CHANDIGARH.

S ON	DSR	DESCRIPTION OF ITEMS	;				
1		WIRING					
	1.15	Rewiring for light point/ fan point/ exhaust fan point/ can benpount with 1.5 sq.mm FRLS PVC insulated copper conductor single core cable and 1.5 sq.mm FRLS PVC insulated copper conductor single core cable as earth wire in existing surface/ recessed steel/PVC conduit including dismantling as required.					
			165.00	Point	Each	454.00	74910.00
1	1.15.1	Group A					
2	1.17	Circuit/submain wiring in steel conduit:					
		Supplying and drawing following sizes of FRLS PVC insulated copper conductor, single core cable in the existing surfacrecessed steel/ PVC			19		
	J)	conduit as required.	275.00	metre	metre	82.00	22550.00
	1.17.12	-					
5	1.23	-					
		switch box/ cover including connections cut, as required:	220.00	Nos.	Each	49.00	
3(i)	1.33.1	1	\$5.00		Each	63.00	
3(ii)	1,23.4	-	55.00		Each	925.00	50875.00
4	2.16	Supplying and fixing DP sheet steet enclosure on surface with 25/32 A 240 V "C" curve DP MCB complete with connections.					1
		testing and commissioning etc. as required.	165.00	Nos.	Each	58.00	9570.00
S	SZ	Supplying and fixing of Bakeine Battern from Samplying and fixing of Bakeine Battern from Samplying connections of as required					

ETW EE-VI(PH) EE-V(Elect.)

00000101	4125.00		7150.00		2764.00		201369.00
00.26	75.00		65.00		1382.00		
Metre	Each		Each		Each		
Mir	Nos.		Nos.		2.00 Nos.		
165.00	55.00		110.00	0	2.00		Total
Supply and laying of PVC insulated and PVC sheathed 2x6Sq. mm.aluminum cable on existing pipe as required to the entire	satisfaction of Engineer-in-Charge	Supply and Fixing of Bakente Sneet, Junia unex can be switch, box with required sizes of brass secrews, including cutting of switch/socket etc. as required to the entire satisfaction of Engineer-in-Charge.	Size 8"x5"	Supply and Fixing of Bakelite Sheet, Shini there is switch, box with required sizes of brass secrews, including cutting of switch, socket etc. as required to the entire satisfaction of Engineer-in-Charge.	Size 5"x5"	NS providing & fixing of eletric meter nitch shuttershall include the cost of made of cold annealed sheet of 18G. The shuttershall include the cost of lancehrome plated handle including MS flat of 25mmx25mm nuts & Ino.chrome plated handle including MS flat for locking arrangement. Ino. glass bolts with washers for fixing MS flat for locking arrangement. Ino. glass holding the glass and 22nos, hinges welded with chowkhat. The holding the glass and 22nos, hinges welded with chowkhat. The holding the glass and 22nos, hinges welded with chowkhat. The holding the glass and 122nos, hinges welded with chowkhat. The making khudda and repairing the same. A wooden plank of size 8"x12" making khudda and repairing the same. A wooden plank of size 8"x12" shall be provided in electrical nitch for installation energy metre and shall be spovided in electrical nitch for installation energy metre and shall be provided in electrical nitch for installation energy metre and shall be growing or also includes the painting of shutter with two coals	per drawing and to the entre satisfaction of E-1-C. size 12 x22.
SN		SX		SZ			-
9		1		00		0	

EE-VI(PH) EE-V(Elect.)



Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area. Phase-1. Chandigarh (Composite work



# Mile stone Programmer

(In Physical Terms/Financial Terms)

# Electrical work

S. No.	Desci	iption of Milesto	Electric one (Physical)	Time allowed in Days (from date of start)	Amount to be with-held in case on non achievement of respective milestone.		
1	1st C	)uarter					
•	S.	Description	During the quarter	Cumulative	2000	0.63% of Tendered	
	No 1.	Wiring	2%	2%	7.5 days	Amount	
	2	Miscelleneous	18%	18%			
_	Or	Gross work do ount.	one i.e. 12.68%	6 of tendered			
2	The second second	Quarter		Cumulative	+		
-	S. No	Description	During the quarter		15 days	1.83% of Tendered Amount	
	1.	Wiring	30%	32%		7,1110	
1	2.	Miscelleneous	40%	58%			
	Or	Gross work d	lone i.e. 36.63	% of tendered	1		
3	-	d Quarter	During the	Cumulative			
	S.	Description	quarter		22.5 day	s 1.42% of Tendered Amount	
	1	The second second	35%	67%	22.5 day		
1	1	Miscelleneou	5 25%	83%		+	
	0	r Gross work	done i.e. 77.6	2% of tendere	-d		
	-	th Quarter		e	1.12% of Tendered		
T	S	. Description	During th quarter			Amount	
	1	1. Wiring	33%	100%	30 da	ys	
	-	2. Miscelleneo	us 17%	100%			
-	2. Miscelleneous		ne of 100% of to	of 100% of tendered amount.			

EE-VI(PH)

EE-V Elect.)

Page- 104 GV



Reconditioning of 55 ORT, (Cisoup of 240 ORT) Industrial Area, Phase-1, Chandigarb (Composite work



# FINANCIAL BID FOR THE WORK Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work)-

Part	Description	Amount						
rart	Reconditioning of 55 ORT, (Group of 240 ORT) Industrial Area, Phase-1, Chandigarh. (Composite work (DNIT AMOUNT)							
_	NS.12,71,176.00							
	RS. 7,07,072.00							
	RS.2,01,509.00							
	Elect, Work	Rs.24,82,259,00						
Rs (Rs	only). The overall amount of the Tender							
I.	For filling up the portion marked (a)* above the percentage in figure and words. Percentage is to be a	agency is to quote the quoted up to three digits						
	4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4 (4							
2.	For filling up the portion marked (b)* above, the agenc							
	The same along accounts the	The state of the s						
3.	For filling up the portion marked (c)* above the agency figures and words.							
	In case of any ambiguity or difference between the amount, the amount worked out at '(c)' above will be a	auoted percentage and						

Superintending Engineer-II Chandigarh Housing Board Chandigarh Executive Engineer-IV Chandigarh Housing Board, Chandigarh

This NIT containing 105 pages as per Index amounting Rs. 24,82,259/- (Rs Twenty Four Lakh Eighty Two Thousand Two Hundred Fifty Nine only) is hereby approved.

Chief Engineer

Chandigarh Housing Board

Chandigarh 1

Salston

EE-IV

EE-VI(PH)

EE-V(Elect.)

Page- 105 V