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CHANDIGARH HOUSING BOARD
TENDER NOTICE
Notice Inviting e-Tenders

Executive Engineer-1II on behalf of the Chairman, Chandigarh Housing Board invites
Percentage Rate Tenders through e-Procurement process from the enlisted
Agencies/Firms/Contractors/Tenderer having valid enlistment certificate issued by any one
of the specified departments i.e. UT Engincering Department/ Munieipal Corporation
Chandigarh / CPWD / MES / Punjab PWD / Haryana PWD / Himachal PWD/other
State Govt. Departments, Boards / Corporations and PSUs for the work of Providing
Additional STP Room in CHB Office Complex Sector 9-D Chandigarh (Composite
Work i.e. Civil & Electrical).

Estimated Cost:- Rs. 3,23,362/- (Composite work of Civil work, © and Elect.
Components), Earnest Money:-Rs.6,500/-, Period of Completion:- 45 Days, Last date of
submission of bid online is /____12026, Date of opening bid is [____/2026.

—— —

For detail Milesione dates of Electronic Tendering are given at the

websitehtt]g:ffetendel‘s.chd.nic.infnicgeg. Tel:0172-2511122
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Providing Additional STP Room in CHB Office Complex,
Seetor 9-D, Chandigarh. (Composite Work i.e. Civil &
Electrical), (Bid Document).

A CHAHDIBARH ADMINISTRATION UNBERTAKING

Detail Regarding
Tendering Process

Name of work

Providing Additional STP Room in CHB Office Complex,
Seetor 9-D, Chandigarh (Composite Work i.e. Civil &
Electrical)

Estimated composite cost | Civil Work : Rs.3,10,396/-  (Major Component)
Elecirical Wotk : Rs. 12.966/- _ (Minor Component)
Total : Rs.3,23,362/-

Period of completion 45 days

Name of the Employer Chandigarh Housing Board

Adress of the Employer Sector 9 D, Chandigarh

Mode E-Tendering

Website https:/fetenders.chd.nic.in/nicgep/app

Integrity Pact duly filled,
signed & stamped

The bidder must upload the copy of Integrity Pact duly filled,
signed & stamped in the presence of witness along with other
bid documents on the web site.

Milestone Dates
Downloading of e-tender | Start date:
document B
Clarification regarding Start date:
plans specifications -
schedule of quantities & BRdda
set of terms
Date of submission of e- | Start date:
e End date:
Opening of technical bid
(Online)
Opening of price bid To be intimated separately to all qualified bidders
Online)
Bid validity period 75 days from the last day of receipt of bid.

Earnest Money Deposit

Earnest money Deposit of Rs.6,500/~ may be deposited by
bank-to-bank transfer using SBI MOPS or RTGS/NEFT
transfer through https://etenders.chd.nic.in portal,

Bidder can submit their bid only after depositing Earnest
money Deposit online,

EMD shall be made / issued only from the aceount of the bidder
/ tenderer submitting the bid/tender. EMD made/ issued from
the account other than that of the bidder/ tenderer submitting
the bid, shall not be accepted.

EE-V(Elech)
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The amount of Earnest money Deposit is refundable and
adjustable.

The Earnest money Deposit shall be refunded online to the
bidder account in case of all unsuccessful e-bids, provided it
is not forfeited.

The bidder must upload the copy of UTR No/ Transaction slip
on the web site,

Proformance Security

The contractor, whose bid is accepted, will be required to
furnish performance guarantee at specified percentage of the
tendered amount as mentioned in Schedule E and within the
period specified in Schedule E. This guarantee shall be in
form of Insurance Surety, Bonds, Account Payee Demand
Draft, Fixed Deposit Receipt or Bank Guarantee from any of
the Commercial Banks in accordance with the prescribed
form. In case the contractor fails to deposit the said
performance guarantee within the period specified in
Schedule ‘F’, including the extended period if any, the
Earnest Money deposited by the contractor shall be forfeited
automatically without any notice to the contractor.
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LIST OF DOCUMENT TO BE UPLOADED BY THE BIDDERS

1. | Fee
i) | EMD
2. | Post Qualification /Technical
i. | Check List
ii. | Integrity Pact Annexure IV duly filled signed and stamped in the presence of
a witness,
iii. |Form A Letter of Transmittal as per attached proforma in Section II.
iv. | Valid Enlistment certificate.
v. | Form B Similar works during the last seven years
vi. [ Form C Performance Report of works given in Form B.

vii. [ Affidavit as per Anmexure I regarding no criminal proceedings and
confirmation that eligible similar works have not been got executed on back
to back basis

viii. | Certified copy of the power of attorney by the applicant in case of Non

Consortium member as per Annexure I]

ix. | Certificate of Registration under GST.
x. | Copy of PAN
xi. | Certificate of registration with EPFO, ESIC if available.

Xii. [ Any other document as specified in the bid document.

3. | Finance
i. | Financial Bid
NOTE: - Hard copies duly self attested of the documents except Financial Bid

listed at Sr. No.3 above shall be submitted by the lowest bidder (L- 1) to
the Executive Engincer-ITI.

EE-1II
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‘CHECK LIST TO ACCOMPANY THE ‘ELIGIBILITY DOCUMENTS’
S. No. | Description Remarks

1. | Whether the Earnest Money as per the Tender Notice has been | Yes / No
deposited by bank-to-bank transfer?

2. | Whether valid Enlistment certificate issued by any one of the | Yes/ No
specified departments as per Tender Notice has been uploaded?

3. | Whether definite proof from appropriate authority of having | Yes/No
satisfactorily completed similar works during the last seven years
ending last day of the month previous to the one in which tender
is invited has been uploaded?

4. | Whether the Form ‘A’ Letter of Transmittal as per attached | Yes /No
proforma in Section-11 has been uploaded?

5. | Whether the Form ‘B’ — Details of similar works completed | Yes/ No
during last 7 years has been uploaded?

6. | Whether the Form “C’ — Performance Report of works referred | Yes/ No
to in Form-B has been uploaded?

7. | Whether the Affidavit as per Annexure-1 have been uploaded? Yes/No

8. | Whether the Power of Attorney as per Annexure-1l has been | Yes/ No
uploaded?

9. | Whether any additional condition in tender has been quoted? Yes/No

10. | Whether the Scanned copies of self attested documents reiated to | Yes/ No
EM.D. & other eligibility document has been uploaded along
with the Bid?

11. | Whether all the statements, documents, certificates, uploaded | Yes/ No
owning responsibility for their correctness/ authenticity have
been signed?

12. | Whether the Copy of Certificate of Registration under GST or Yes/ No
Undertaking as per Notice Inviting Tender has been uploaded?

13. | Whether the Copy of PAN has been uploaded? Yes/ No

14, | Whether the Certificate of registration with EPFO and ESIC has | Yes/ No
been uploaded?

DECLARATION

1 I/'We have carefully gone through

all the conditions mentioned in the Bid Document and solemnly declare and affirm that
I/we will abide by any penal action of CHB for disqualification or of black listing or
determination of contract or any other action as deemed fit, taken by, the Department

EE-V(Hlect)
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|

against mefus, in the event of any of the contents of our this application, the statements,
documents, and certificates produced by mefus have been found/declared to be
false/fabricated without any liability on CHB.

2 [/We hereby further declare that the Tender has been completed and
submitted by us in the manner prescribed in the document and cousider myself/ourselves
eligible and in possession of all the documents required.

3 I/We hereby also declare that, [/'We have not been blacklisted/ debarred/
Suspended/ demoted by any department of Chandigarh Administration or in of any
state/Union Territory of the Republic of India for any reasons what so ever.

Signature of the Bidder (s)
Date (Full name in capitals)
Designation

EE-V(E|ect)
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CHANDIGARH HOUSING BOARD
NOTICE INVITING TENDER

Executive Engineer-IIl on behalf of the Chairman, Chandigark Housing Board,
Chandigarh invites sealed Percentage rate bids through e-Procurement process from
the enlisted Agencies/ Firms/ Contractors/ Tenderer having valid enlistment certificate
issued by any one of the specified departments ie. UT Engineering Department/
Municipal Corporation Chandigarh/ CPWD / MES / Punjab PWD/ Haryana
PWD & Himachal PWD and other State Government Departments,
Board/Corporations and Public Sector Undertakings for the following work:-
Name of work | Estimated cost put to Bid Earnest Last date & e
and location. Money - time of ;,
2| submissionof | E |
=| Bid, copy of S B
E' receipt of ot Eﬂ
E depositionof | 2 .2
S| original EMD | & £
= = 9
2 & other g8
E documentsas | o
specified in the E
NIT
Providing Civil Work : Rs,  2,19.431/- | Rs.6,500/ o Refer Detail Refer Detail
Additional ~ STP | Electrical Work:Rs, 12,966/~ | - 8 regarding regarding
Room in CHB | Total: Rs.3,23,362/- Ea) tendering tendering
Office  Complex process of Bid process of
Sector 9-D Document on Bid
Chandigarh website™, Document
(Compoesite  Work on website*.
i.e. Civil &
Electrical)

*Website for detail of Milestones dates of Electronic Tendering please refer

http://etend ers.chd.nic.infnicoep

Initial criteria for Eligibility for tender,
1.1, Applicants who fulfill the following requirements shall only be eligible to apply.

a. Should have valid Enlistment certificate issued by any one of the above specified
departments on the last date of submission of the Bids
b. Should have satisfactorily completed during the last seven years ending last day of

the month previous to the one in which tender is invited

Three similar works each costing not less than Rs.1.30 Lakh or two similar works
each of costing not less than Rs.1.94 Lakh or one similar work of costing not less
than Rs.2.59 Lakh

Similar work shall mean “Building/Civil Work”

Components of work executed other than those included in definition of similar work shall
be deducted while calculating cost of similar work. Bidder shall submit abstract of cost of
work in support of this.
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The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum: calculated from the date of
completion to the last date of submission of bid.

&. Firm(s)/Contractors against whom any criminal proceedings are pending in any

cowrt of law relating to any project executed by the firm, shall not be considered for post-
qualification.

To become eligible, for e- tendering, the tenderer shall have to furnish an affidavit as
per Annexure-l.

d. GST registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration as applicable, then he shall scan
and upload following undertaking along with other bid documents.

“If work is awarded to me, I/we shall obtain GST registration Certificate as
applicable within one month from the date of receipt of award letter or before
release of any payment by CHB, whichever is earlier, failing which I/We shall
be responsible for any delay in payments which will be due towards mefus on

a/c of the work executed and/or for any action taken by CHB or GST
department in this regard”,

Note: All the documents shall be duly attested & counter signed by theBidders.
i

EE-III EE-V(Eledt) Page- 12
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Providing Additional STP Room in CHB Office Complex,
c HAN B l G Aﬁ H Sector 9-B, Chandigarh. (Composite Work i.e. Civil &
H ﬂ U s I N G B 0 AR D Electrienl). {Bid Document).

A CHANDIDARH ADMINISTRATION UNDERTAKING

Agreement shall be drawn with the successful Tenderer on the prescribed Format of
CPWD Ferm 7/8, which is available for sale in the market. Tenderers shall quote their
rates as per various terms and conditions of the said form which will form part of the
agreement, However the definitions contained therein with regard to CPWD Department
and other designated authorities may be read as under:-

As per General Conditions of Contract for [ To be read as
| Central P.W.D Works
CPWD CHB
President of India Chairman, CHB
Govt. of India Chandigarh Housing Board
Director General Chairman, CHB
Additional Director General Chief Executive Officer, CHB
Depattment Chandigarh Housing Board

In this document the following words and expressions have the meaning hereby assigned
to them:
EMPLOYER means the Chairman, Chandigarh Housing Board, acting through the
Executive Engineer.
BIDDER/TENDERER/FIRM/ AGENCY/CONTRACTOR/APPLICANT means the
individual, proprietary firm, firm in partnership, limited company private or public or
corporation or Joint Venture Company.
“Year” means “Financial Year” unless stated otherwise.
CHB/ Board means “Chandigarh Housing Board”
The time allowed for carrying out the work will be 45 Days from the date of start as
defined in Schedule ‘F’ of Financial Bid in Part-11I of this document or from the first day
of handing over of the site, whichever is later in accordance with the phasing, if any,
indicated in the Tender Document.
{i} The Site for the work is available.
The architectural and structural drawings & other necessary documents, can be seen in
the office of the Executive Engineer-Ill during submission of the Bid period between
11.00 AM. & 3.00 PM from 2026 to _____ 2026on every day except on
Saturdays, Sundays and Public Holidays.
Earnest money amount will have to be deposited as mentioned in Detail Regarding
Tendering Process in shape as prescribed.
Downloading and submission of Tender including Financial Bid will be done by e-
Procurement process through the Chandigarh Administration web  site:
htepi//etenders.chd.nic.in/nicgep.

The agency shall upload Scanned copy of documents (duly attested and counter signed
by agency) related to “Earnest ivloney Deposit™ and *Eligibility Documents’. However,
cerlified copy of all the scanned and uploaded documents as specified in e-tender

notice shall have to be submitted by the lowest bidder within a week physically in the
office of tender opening authority.

The bid submitted shall become invalid if:

a. The bidder is found ineligible.

EE-III EE-V(Hlect) Page- 13
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The bidder does not upload scanned copies of all the documents stipulated in

the bid document.

& If any discrepancy is noticed between the documents as uploaded at the time of
submission of bid and hard copies as submitted physically by the lowest bidder
in the office of bid opening authority.

d. If a tenderer quotes nil rates against each item in item rate tender or does not
quote any percentage above/below on the total amount of the tender or any
section/ sub head in percentage rate tender, the tender shall be treated as invalid
and will not be considered as lowest tenderer.

e. Before proceeding further with the e- Procurement process, Earnest Money
shall be opened first and ‘Eligibility Document’ of those agencies whose
Earnest Money found in order shall be opened in the office of EE-il], CHB by
the committee,

f. The department reserves the right to reject any or all the prospective

applications without assigning any reason and/or to restrict the list of qualified

contractors to any number as deemed suitable by it, if too many bids satisfying
the laid down criteria have been received.

The contractor, whose tender has been accepted, will be required to furnish *Performance
Guarantee’ as mentioned in Detail Rergarding Tendering Process. The earnest money
deposited along with bid shall be returned after receiving the aforesaid performance
guarantee,

The contractor whose bid is accepted will also be required to furnish either
copy of applicable licenses/registrations or proof of applying for obtaining
labour licenses, registration with EPFO, ESIC and BOCW (Building & Other
Construction Workers) Welfare Board and Programme chart (Time and
Progress) within the period specified in Schedule F.

The description of the work is as follows:

Providing additional STP Room in CHB Office Complex, Scctor 9-D, Chandigarh (Composite
Work i.e. Civil & Electricai)

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids as to the nature of the ground and sub-
soil (50 far as is practicable), the form and nature of the site, the means of access to the
site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may
influence or affect their bid. A bidders shall be desmed to have full knowledge of the
site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the contract documents, Submission
of a bid by a bidder implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to

EE-V(Hlect) Page- 14
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be done and of conditions and rates at which stores, tools and plant, ete. will be issued
to him by the Government and local conditions and other factors having a bearing on
the execution of the work.
The competent authority on behalf of the Chairman, CHB does not bind itself to accept the
lowest or any other tender and reserves to itself the authority to reject any or all the tenders
received without assigning any reason. All tenders in which any of the prescribed condition
is not fulfilled or any condition including that of conditional rebate is put forth by the
tenderer, the same shall be summarily rejected.
Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited
and the tenders submitted by the contractors who resort to canvassing will be liable for
rejection.
The competent authority on behalf of the Chairman, Chandigath Housing Board reserves
with himself the right of accepting the whole or any part of the tender and the tenderer
shall be bound to perform the same at the rate quoted.
The contractor shall not be permitted to bid for works in the CHB Circle (Division in case
of contractors of Horticulture/Nursery category) responsible for award and execution of
contracts, in which his near relative is posted a Divisional Accountant or as an officer in
any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazetted
officer in the CHB. Any breach of this condition by the contractor would render him liable
to be debarred in participating tender in CHB.
No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed
to work as a contractor for a period of one year after his retirement from Government
service, without the prior permission of the Chairman, CHB in writing. This contract is
liable to be cancelled if cither the contractor orany of his employees is found any time to
be such a person who had not obtained the permission of the Chairman, CHB as aforesaid
before submission of the bid or engagement in the contractor's service.
The tenders for the work shall remain open for acceptance for a period of 75 days from the
last date of receipt of technical bid.

i. If any tenderer withdraws his tender or makes any modification in the terms &

conditions of the tender which is not acceptable to the department within 7
days after last date of submission of bids, then the CHB shall without prejudice
to any other right or remedy, be at liberty to forfeit 50% of the earnest money
absolutely irrespective of letter of acceptance for the work is issued or not.
[f any tenderer withdraws his tender or makes any modification in the terms &
conditions of the tender which is not acceptable to the department after expiry
of 7 days after last date of submission of bids, then the CHB shall without
prejudice to any other right or remedy, be at liberty to forfeit 100% of the
earnest money absolutely irrespective of letter of acceptance for the work is
issued or not.

—
-
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iii. In case of forfeiture of earnest money as prescribed in para (i) and (ii) above,
the bidders shall not be allowed to participate in the rebidding process of the
same work.

16.  This ‘Bid Document’ shall form 2 part of the contract document. The successful

tenderer/Bidder/contractor, on acceptance of his tender by the Accepting Authority, shall,
within 5 days from the stipulated date of start of the work, sign the contract consisting of:

a. The Notice Inviting Tender, all the documents including additional conditions,
specifications and drawings, if any, forming part of the tender as up loaded at
the time of invitation of tender and the rates quoted on line at the time of
submission of the Bid and acceptance thereof together with any
correspondence leading there to.

b. General condition of contract for Central PWD works 2023, tender form of
CPWD 7/8 as amended from time to time issued up to the last date of receipt of
tender or other Standard C.P,W.D, Form as applicable.

17.  For Composite Tenders:

a. The Executive Engineer- in- charge of the major component of the work will
call tenders for the composite work. The cost of tender document and Farnest
Money will be fixed with respect to the combined estimated cost put to tender
for the composite tender.

b. The Bid document includes following three components:

Part A:- CPWD form-6, CPWD form-7/8 including schedule A to F for major
component of the work, standard General Conditions of Contract for CPWD
2020 as amended/ modified up to the last date of receipt of tender.

Part B: - General/specific conditions, specifications and schedule of quantities
applicable to major component of the work.

Part C:- Schedule A to F for minor component of the work (competent
authority under clause 2 and clause 5 shall be same authority as mentioned in
schedule A to F for major components), General/specific conditions,
specifications and schedule of quantities applicable to minor component(s) of

the worlk.
& The bidders must associate himself, with agencies as per NIT conditions,
d. The eligible bidders shall quote rates for all items of major component as well

as for all items of minor components of work. It will be obligatory on the part
of the tenderer to sign the tender document for all the components (The
schedule of quantities, conditions and special conditions ete.).

e. After acceptance of the tender by the competent authority, the EE in charge of
major component of the work shall issue letter of award on behalf of the
Chairman, CHB. Afier the work is awarded, the main contractor will have to
enter into one agreement with EE In charge of the Major component and has
also 1o sign two/or more copies of the agreement depending upon number of
EE’s in charge of minor components. One such signed set of agreement shall
be handed over to EEs in charge of minor components. EE of major component
will operate Part A and Part B of the agreement. EEs in charge of minor
components shall operate Part C along with Part A of the agreement.

EE-II EE-V(Elech) Page- 16
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f. The work in General shall be carried out as per CPWD Specifications and other
systems and procedures being followed in CPWD with respect to the
provisions contained in DSR and CPWD Manuals ete.

g. Entire work under the scope of composite tender including major and all minor
components shall be executed under one agreement,
h. Security deposit will be worked out separately for ecach component

corresponding to the estimated cost of the respeetive component of works by
the respective EE’s.

i The main contractor has to associate agencies for specialized component(s)
conforming to eligibility criteria as defined in the bid docurnent and has to
submit detail of such agency(s) to Engineer-in-Charge of relevant
component(s) within two months of the commencement letter, Name of the
agency(s) to be associated shall be approved by Engineer-in-Charge of relevant
component(s).

¥ In case the main contractor intends to change any of the above agency/agencies
during the operation of the contract, he shall obtain prior approval of Engineer-
inCharge of relevant specialized component(s). The new agency/agencies shall
also have to satisfy the laid down eligibility criteria. In case Engineer-in-
Charge is not satisfied with the performance of any agency, he can direct the
contractor to change the agency executing such items of work and this shall be
binding on the contractor,

k The main contractor has to enter into MoU with agency(s) associated by him,
Copy of such MoU shall be submitted to EE/ DDH in charge of each relevant
component as well as to EE-in-charge of major component. In case of change’
of associate contractor, the main agency(s) has to enter into MoU/agreement
with the new contractor associated by him.

L. Running payment for the major component shall be made by EE of major
discipline to the main contractor. Running payment for minor components shall
be made by the EE-in-charge of the discipline of minor components directly to
the main contractor. The CMB shall be maintained independently by Engineer-
inCharge of major and minor components.

m. The composite work shall be treated as complete when all the components of
the work are complete. The completion certificate of the composite work shall
be recorded by Engineer-in-Charge of major component after record of
completion certificate of all other components.

n. Final bill of whole work shall be finalized and paid by the EE of major
component. Engineer(s) in charge of the minor components will prepare and
pass the final bill for their component of work and pass on the same to the EE
of major component for including in the final bill for composite contract,

The intending bidders are required to upload their bids well in advance of last date of
submissicn of tender. Any issue related to updating profile/ uploading tender can be
resolved through the concerned Executive Engineer/ Assistant Engineer (Phone no
*0172-2511122(EE-111),01 72-2511165(Sh. Harbhajan Singh SDE-VI) 125( EE-Elect),

- The e- tendering bidders are also advised not to wait to raise any issues till the last date of

submission of bid in their own interest.
In case any discrepancy is noticed between the documents as uploaded at the time of
submission of the bid online, then the bid submitted shall become invalid and the CHB

shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said
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earnest money as aforesaid. Further the tenderer shall not be allowed to participate in the
re-tendering process of the work.

(i) The tenderer is liable to be blacklisted as per policy of Chandigarh Administration 2009.
(ii) The EMD will be forfeited if he has been found to have misied or has furnished false
information in the forms / statements / certificates/online information submitted by him as
proof in support of qualification requirements or record of performance such as
abandoning of work not properly completed in earlier contracts and inordinate delays in
completion of the present work etc. etc. Further, if this contract has been awarded, the
same shall be rescinded including forfeiture of EMD and Performance Guarantee,

While execution of the work, if found that the contractor had produced false/ fake
certificates of experience he will be black listed and the contract will be terminated

All disputes concerning in any way with this work are subject to Chandigarh jurisdiction
only.

Before the last date for submission of Tenders, the Tender Inviting Officer may modify
any of the Contents of the Tender Notice, Tender documents by issuing amendment /
Addendum,

Any addendum/amendiments issued by the Tender Inviting Officer shall be part of the
Tender Document.

To give prospective Tenderer reasonable time to take an addendum into account in
preparing their bids, the Tender Inviting Officer may extend if necessary, the last date for
submission of tenders.

The Executive Engineer will evaluate whether each Tenderer is satisfying the eligibility
criteria prescribed in the tender document and declares them as a qualified Tenderer and
selected for next stage of opening of Price Bid. '

If the technical bid of a Bidder is not satisfying any of the eligibility criteria it will be
rejected by the Executive Engineer.

If any alteration is made by the Bidder in the Bid documents, the conditions of the contract,
the drawings, specifications or statements / formats or quantities the tender will be
rejected.

The Executive Engineer will evaluate and compare the price bids of all the qualified
Tenderer.

The Bidder is advised to attach any additional information, which he thinks to be necessary
in regard to his capabilities. No further information will be entertained after submission of
application unless it is called for by the Board, The Board reserves the right to call for
additional information & clarification of information submitted by the Tenderer.

The cost incurred by the Bidder in preparing this applieation, in providing clarifications or
attending discussions/ conferences in connection with this document shall be borne by the
Tenderer and the Board in no case will be responsible or liable for these costs, regardless
of the conduct or out come of the process.

The CHB reserves the right to accept or reject any Bid and to annul the post-qualification
process and reject all Bids at any time, without assigning any reason or incurring any
liability to the Bidders.
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Form-A
LETTER OF TRANSMITTAL
From:
To
Executive Engineer-111
Chandigarh Housing Board,
Chandigarh.

Sub: Submission of Bid for the work Providing Additional STP Room in CHB
Office Complex Sector 9-D Chandigarh (Composite Work i.e. Civil &
Electrical)

Sir/Madam
Having examined the details given in the bid document for the above work, [/we
hereby submit the relevant information.
. I/ we hereby certify that all the statements made and information supplied in the enclosed
Forms B to C and accompanying statement are true and correct.

2. I/ we have furnished all information and details necessary for eligibility and have no
further pertinent information to supply.

3. I/ We submit the Following certificates in support of our suitability, technical know how
and capability for having successfully completed the following eligible similar works:-

[Sr.No.” | Name of work/Project and location - Certificate from |
‘! ' ! 5
1 B B — .
PO ek ~

2R S | |
Certificate;-

It is certified that the information given in the enclosed eligibility bids are correct. It is also
certified that I/we shall be liable to be debarred, disqualified/ cancellation of enlistment in
case of any information furnished by me /us found to be incorrect,

Enclosures:

Seal of bidder

Date of submission SIGNATURE(S) OF BIDDER(S)
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et A CHAHOIGARH ADMINISTRAATION UNDERTAKING
FORM C’
P]:RF ORMANCE REPORT OF WORKS REPERRED TO IN FORM “B»
1L Name of worl/Project & Location ]
(5 I Agreement No. i
3. | Estimated Cost
(4. i Tendered Cost

i, Allotted Amount |
i il Actual completed cost :
5. | Date of Start o

6. Date of completion

(i) | Stipulated date of completion

L (i) 3 Actual date bfcomﬁletion.

l_?'.“'_i?)“"ﬂe"tﬁéf"'ééég Tof levy of] T T |
! compensation for delayed has been : !
declded or not. _5

b) Cif dec;ded;_ " amount  of |

compensation levied for delayed |

i completion if any.
8. | Performance Report N : ' ) -
D) T Quality of Work ""'""'"'"""_"f"tjﬁ?s'tﬁéﬁéingﬂzeryfé_oodf Good / Poor

2) | Financial soundness Qutstanding/Very Good/ Good / Poor

3) Techni(-:.é'l"ﬁroﬁciency Outstanding/Very Good/ Good / Poor

4) | Resourcefulness ' : Outstanding/Very Good/ Good / Poor
L[ [ Generalbebavior | Ouisianding/Very Good/ Good /Poor |
Certified that M/S ivevvvvnniiieciiniiieeeiiinrinnn, has completed the above work as per

details mentioned above.

Dated: Executive Engineer or Equivalent
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ANNEXURE-I

SPECIMEN PROFORMA FOR THE AFFIDAVIT TO BE SUBMITTED BY THE
APPLICANT ALONGWITH OTHER DOCUMENTS.

(On Judicial Stamp paper duly attested by Ist class Magistrate or Notary Public)
[ S/o Sh. authorized

representative of with its office at
solemnly affirm and declare as under on behalf of the firm:-

1. I/We in the name and style of ‘Providing Additional STP Room in CHB
Office Complex Sector 9-D Chandigarh (Composite Work i.c. Civil &
Electrical)

2. The undersigned hereby certify that there are no criminal proceedings pending/
ongoing in any court of law regarding any construction project executed by me/us.

3. The undersigned hereby certify that all the documents and information submitted
with the tender/Bid are ‘True’ & U/We stands fully responsible as per law for their
genuineness and correctness.

4, I/we undertake and confirm that the eligible similar works has/have not been got
executed through another contractor on back to back basis. Further that if such a
violation comes to the notice of the department then [/we shall be debarred for
tendering in CHB in future forever, Also if, such a violation comes to the notice of
the department befor the date of start of work then the CHB shall be free to forfit
the entire amount of Earnest Money Deposit/Performance Guarantee deposted.

Place: Authorized Signatory of
Dated: firm/Deponent
VERIFICATION:

I the above named signatory/deponent do hereby solemnly affirm & declare that
the contents of this affidavit are true to the best of my knowledge & nothing has been
concealed therein.

Place: Authorized Signatory of

Dated: firm/Deponent
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ANNEXURE-II
FORMAT FOR POWER OF ATTORNE Y-by all individual Applicants
(on judicial Stamp paper duly attested by First Class Magistrate/Notary)
Dated:
To whomseever it may Concern

Know all men by these presents, we (name and registered office address of the
Applicant) do hereby constitute, appoint and authorize Mr. (Name of the
Person(s)), domiciled at (Address), acting as (Designation and the
name of the fitm), as Authorized Signatory and whose signature is attested below, as our
attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our request for prequalification work of ;
including signing and submission of all documents and providing information and
responses to clarifications/enquiries etc, as may be required by CHB and signing of
agreement if awarded the said work,

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us.

For
(Signature)

(Name, Title and Address)

Accept

(Attested signature of Mr. )
(Name, Title and Address of the Attorney)
Notes:

To be executed by the Applicant

The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the applicable law and the charter documents of the
executant(s) and when it is so required the same should be under common seal
affixed in accordance with the required procedure,

Also, wherever required, the execuiani(s) should submit for verification the extract of the
charter documents and documents such as a resolution / power of attorney in favor of
the Person executing this Power of Attorney for the delegation of power hereunder
on behalf of the executant(s)
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ANNEXURE-ITI
On non-judicial stamp paper of minimum Rs.160/-

(Guarantee offered by Bank to CPWD in connection with the execution of contracts)

1.

Form of Bank Guarantee for Earnest Moncey Deposit /Performance
Guarantee/Security Deposit/IMobilization Advance

Whereas the Executive Engineer (name of division), on behalf of the
Chairman, CHB (hereinafter called "The Government™ has invited bids under
__(NIT number) dated for

(name of work) . The Government has further agreed
to accept irrevocable Bank Guarantee for Rs. /- (Rupees

only) valid up to (date)* __ as KEarnest Money Deposit from
(name and address of contractor) (hereinafter called
"the contractor") for compliance of his obligations in accordance with the terms and
conditions of the said NIT.

OR}%*
Whereas the Executive Engineer (name of division) CHB, Chandigarh on
behalf of the Chairman, CHB (hereinafter called "The Government™) has entered into
an agreement bearing number with (name and address of the

contractor) (hereinafter called "the Contractor”) for execution of work
(name of work) . The Government has further

agreed to accept an irrevocable Bank Guarantee for Rs. . /- (Rupees
only) wvalid up to (date)* _  as Performance

Guarantee/Security Deposit/Mobilization Advance from the said Contractor for
compliance of his obligations in accordance with the terms and conditions of the
agreement,

We, {(indicate the name of the bank) (herein after referred to
as “the Bank”), hereby undertake to pay to the Government an amount not exceeding
Rs. /- (Rupees only) on demand by the Government within
10 days of the demand.

We, (indicate the name of the Bank) do here by undertake
to pay the amount due and payable under this guarantee without any demur, merely on
a demand from the Government stating that the amount claimed is required to meet the
recoveries due or likely to be due from the said contractor. Any such demand made on
the Bank shall be conclusive as regards the amount due and payable by the Bank under
this Guarantee, However, our liability under this guarantee shall be restricted to an
amount not exceeding Rs. /- (Rupees only).

We, (indicate the name of the Bank) , further undertake to
pay the Government any money so demanded notwithstanding any dispute or disputes
raised by the contractor in any suit or proceeding pending before any cowrt or
Tribunal, our liability under this Bank Guarantee being absolute and unequivocal. The
payment so made by us under this Bank Guarantee shall be a valid discharge of our
liability for payment there under and the contractor shall have no claim against us for
making such payment.

We, (indicate the name of the Bank) further agree that the
Government shall have the fullest liberty without our consent and without affecting in
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any manner our obligation here under to vary any of the terms and conditions of the
said agreement or to extend time of performance by the said Contractor from time to
time or to postpone for any time or from time to time any of the powers exercisable by
the Government against the said contractor and to forbear or enforce any of the terms
and conditions rerating to the said agreement and we shall not be relieved from our
liability by reason of any such variation or extension being granted to the said
contractor or for any forbearance, act of omission on the part of the Government or
any indulgence by the Government to the said contractor or by any such matter or
thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

. We, (indicate the name of the Bank) further agree that

the Government at its option shall be entitled 1o enforce this Guarantee against the
Bank as a principal debtor at the first instance without proceeding against the
contractor and notwithstanding any security or other guarantee the Government may
have in relation to the Contractor's liabilities,

. This guarantee will not be discharged due to the change in the constitution of the Bank

or the Contractor.

We, (indicate the name of the Bank) , undertake not
to revoke this guarantee except with the consent of the Government in writing.

This Bank Guarantee shall be valid up to , unless extended on demand by the
Government. Notwithstanding anything mentioned above. Our liability against this
guarantee Is restricted to Rs. /- (Rupees only) and unless a
claim in writing is lodged with us within the date of expiry or extended date of expiry
of this guarantee, all our liabilities under this guarantee shall stand discharged.

Date

Witnesses:

1. Signature Authorized signatory
Name and address Name
Designation
Staff code no,
Bank seal
2 Signature
Name and address

*Date to be worked out on the basis of validity period of 90 Days where only financial
bids are invited and 180 days for two/three bid system from the date of submission of
tender.

** In paragraph 1, strike out the portion not applicable. Bank Guarantee will be made
either for earnest money or for performance guarantee/Security deposit/mobilization
advance, as the case may be.
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ANNEXURE-IV
To be signed by the bidder and same signatorv competent/ authorised to sign the
relevant contract on behalf of CHB.
INTEGRITY PACT

(Integrity Pact is applicable for all works of estimated cost put to the tender equal to or
more than the threshold value given in Schedule-F)
This Integrity Agreement is made at............... on this ....ce...... day ol i 2026
BETWEEN

Chairman, Chandigarh Housing Board represented by the Engineer-in-Charge {hereinafter

referred to as the Principal, which expression shall unless repugnant to the meaning or
context hereof include its successors and permitted assignees)

AND

(Name and address of the bidder)
(Hereinafter referred to as the Bidder/Contractor and which expression shall unless
repugnant to the meaning or context hereof include its successors and permitted assignees)

Preamble

WHEREAS the Principal has floated the tender (NIT NO. .....ccoremrneenn. ) (hereinafter
referred to as Tender) and intends to award, under laid down organizational procedure,
contract for Providing Additional STP Reom in CHB Office Complex Sector 9-D
Chandigarh (Composite Work i.e. Civil & Electrical) hereinafier referred to as the
“Contract™,

AND WHEREAS the Principal values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of faimess/transparency in its relation
with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into
this Integrity Agreement (hereinafter referred to as Integrity Pact), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid
documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the
parties hereby agree as follows and this integrity Pact witnesses as under:

Articles
Article 1:Commitment of the Prineipal

1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:
(a) No employee of the Principal, personally or through any of his/her family
members, will in connection with the Tender, or the execution of the
Contract, demand, take a promise for or accept, for self or third person, any
material or immaterial benefit which the person is not legally entitled to.

sl
%:m EE-V(ltlect) Page- 28




n

2)

o

Providing Additional STP Room in CHB Office Complex,
= CHAN D! GAR H Sector 9-D, Chandigarh. (Composite Worl i.e. Civil &
H 0 U 8! N ﬁ B 0 AH D Electrical). (Bid Document).

A CHANDIGARH ADRYIHISTRATION UNDERTAKING

=2

) The Principal wilt, during the Tender process, treat all Bidder(s) with equity
and reason. The Principal will, in particular, before and during the Tender
process, provide to a Bidder(s) the same information and we not provide to
any Bidder(s) confidential/ additional information through which the
Bidder(s) could obtain an advantage in relation to the Tender process or the
Contract execution.

(¢)  The Principal shall endeavor to exclude from the Tender process any person,

whose conduct in the past has been of biased nature.

If the Principal obtains information on the conduct of any of its employees which

is a criminal offence under the Indian Penal code (IPC)/ Prevention of Corruption

Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there

be a substantive suspicion in this regard, the Principal will inform the Chief

Vigilance Officer and in addition can also initiate disciplinary actions as per its

internal laid down policies and procedures.

Article 2: Commitment of the Bidder(s)/Contractor(s)

L.

It is required that each Bidder/Contractor (including their respective officers,
employees and agents) adhere 1o the highest ethical standards, and report to the
Government / Department all suspected acts of fraud or corruption or Coercion or
Collusion of which it has knowledge or becomes aware, during the tendering
process and throughout the negotiation or award of a contract.

The Bidder(s)/Contractor(s) commits himself to take all measutes necessary to

prevent corruption. He commits himself to observe the following principles during

his participation in the Tender process and during the Contract execution:

(a)  The Bidder(s)/Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal employees involved in the
Tender process or execution of the Contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the Tender
process or during the execution of the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary
contracts, submission or non-submission of bids or any other actions to
restrict competitiveness or to cartelize in the bidding process,

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant
[PC/PC Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for
the purpose of competition or personal gain), or pass on to others, any
information or documents provided by the Principal/Owner as part of the
business relationship, regarding plans, technical proposals and business
details, including information contained or transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and
addresses of agentsfrepresentatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian nationality shall disclose names and
addresses of foreign agents/representatives, if any. Either the Indian agent on
behalf of the foreign principal or the foreign principal directly could bid in a

EE-V(Elkct) Page- 29
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tender but not both. Further, in cases where an agent participates in a tender
on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/
parallel tender for the same item,

(¢) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and
all payments he has made, is committed to or intends to make 1o agents,
brokers or any other intermediaries in connection with the award of the

Contract.
3 The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
4, The Bidder(s)/Contractor(s) will not, directly or through any other person or firm

indulge in fraudulent practice, willful misrepresentation or omission of facts or
submission of fake/forged documents in order to induce public official to act in
reliance thereof, with the purpose of obtaining unjust advantage by or causing
damage to justified interest of others and/or to influence the procurement process
to the detriment of the Government interests.

5 The Bidder(s)/Contractor(s) will not, directly or through any other person or firm
use coercive practices (which shall include the act of obtaining something,
compelling an action or influencing a decision through intimidation, threat or the
use of force directly or indirectly, where potential or actual injury may befall upon
a person, his/ her reputation or property) to influence their participation in the
tendering process.

Axticle 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal under
law or the contract or its established policies and laid down procedures, the Principal shall
have the following rights in case of breach of this Integrity Pact by the

Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and

uphold the Principal absolute right:

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract
has committed a transgression through a violation of Article 2 above or in any other
form, such as to put his reliability or credibility in question, the Principal after giving
14 days notice o the contractor shall have powers to disqualify the
Bidder(s)/Contractor(s) from the Tender process or terminate/determine the
Contract, if already executed or exclude the Bidder/Contractor from future contract
award processes. The imposition and duration of the exclusion will be determined by
the severity of transgression and determined by the Principal. Such exclusion may be
forever or for a limited period as decided by the Principal.

2. Forfeiture of Earnest Money Deposit Performance Guarantee/Security Deposit: If

the Principal has disqualified the Bidder(s) from the Tender process prior to the
award of the contract or terminated/determined the Contract or has accrued the right
to terminate/determine the Contract according to Article 3(1), the Principal apart
from exercising any legal rights that may have accrued to the Principal, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit Performance
Guarantee and Security Deposit of the Bidder/Contractor.




c HAN D I GAR H Praviding Additional STP Room in CHB Office Complex,
= Sector 9-D, Chandigarh. (Composite Work i.c. Civil &
HOUSING BOARD Electrical). (Bid Docunient).

A EHARDIBARH ADRMINISTRATION URDERTAXING
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Criminal Liability: If the Principal obtains knowledge of conduct of a Bidder or
Contractor, or of an employee or a representative or an associate of a Bidder or
Contractor which constitutes corruption within the meaning of PC Act, or if the
Principal has substantive suspicion in this regard, the Principal will inform the same
to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1. The Bidder declares that no previous transgressions occurred in the last 3 years with
any other Company in any country confirming to the anticorruption approach or with
Central Government or State Government or any other Central/State Public Sector
Enterprises in India that could justify his exclusion from the tender process.

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from

the tender process or action can be taken for banning of business dealings/holiday

listing of the Biddet/Contractor as deemed fit by the Prineipal.

If the Bidder/Contractor can prove that he has resorted/recouped the damage caused

by him and has installed a suitable corruption prevention system, the Principal may,

at its own discretion, revoke the exclusion prematurely.

L8 ]

Article S:EqualTreatment of all Bidders/Contractors/Subcontractors

t.  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement by any
of its Subcontractors/sub-vendors.

2. The Principal will enter into pacts on identical terms as this one with all Bidders and
Contractors.

Article 6- Duration of the Pact

This Integrity Pact begins when both the parties have legally signed it, It expires
for the Contractor 12 months after the completion of work under the contract or expiry of
defect liability period or last payment made under the contract, whichever is later and for
all other bidders, ¢ months after the Contract has been awarded.

If any claim is made/lodged during this time, the same shall be binding and
continue {o be valid despite the lapse of this Integrity Pact as specified above, unless it is
discharged/determined by the ADG/SDG, CPWD concerned.

Article 7- Other Provisions

1. This Integrity Pact is subject to Indian Law, place of performance and jurisdiction is
the Head quarters of the Division of the Principal, who has floated the tender,

2. Changes and supplements as well as termination notice need to be made in writing.

3. If the Contractor is a partnership or a consortium, this Integrity Pact must be signed
by all the partners or by one or more partner holding power of attorney signed by all
partners and consortium members, In case of a Company, the Integrity Pact must be
signed by a representative duly authorized by board resolution.

4, Should one of several provisions of this Integrity Pact turn out to be invalid; the
remainder of this Pact remains valid. In this case, the parties will strive to come to an
agreement to their original intensions.

S e " g
il
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5, It is agreed term and condition that any dispute or difference arising between the
parties with regard to the terms of this Integrity Pact, any action taken by the
Principal in accordance with this Integrity Pact or interpretation thereof shall not be
subject to arbitration.

6. In view of the nature of mtegrlty pact, the integmy Pact is irrevocable and shall

remain valid even if the main tender/contract is terminated till the currency of the
integrity pact.

Article 8- Legal and Prior Rights

All rights and remedies of the parties hereto shall be in addition to all the other
legal rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact
will have precedence over the Tender/Contact documents with regard to any of the
provisions covered under this Integrity Pact.
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:
(For and on behalf of Principal)
(For and on behalf of Bidder/Contractor)

WITNESSES: e, _
T h—m— Quipat -1y
Carfy, Uadt

(Signature, name and address)

T ——
(Signature, name and address) V
Place: EE:‘HL QHB

Dated :
Note: To be signed by the Bidder and the Engineer-in-Charge

"EA
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Providing Additional STP Room in CHB Office Complex,
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FORMAT OF INDEMNITY BOND.
(To be furnished in Stamp paper as per Stamp Act)
(At presents not less than Rs.80/-Stamp paper)

This deed of indemnity executed by hereinafter referred to as Indemnifier which
expression shall, unless repugnant to the coniext or meaning thereof, include its
successors, administrators, representative and assignees in favour of Chandigarh Housing
Board, hereinafter to as the indemnified which expression shall unless repugnant to the
context of meaning thereof, include its successors and assignees witness us to.

Providing Additional STP Room in CHB Office Complex Sector 9-D
Chandigarh (Composite Work i.e. Civil & Eleetrical) on terms and conditions
set out interalia in contract/Award No. valued at
Rs. only)

And whereas the above mentioned coniract provides for *
’ as per terms & conditions of the confract,

The indemnifier hereby irrevocably agrees to indemnify the indemnified that he shall be
liable for and shall also indemnify the CHB and its employees against all liabilities, losses,
claims, demands, proceeding, damages, costs, charges and expenses and further agrees to
defend, indemnify and hold the Board and its employees harmless from any penalty
whatsoever in respect of any injury or damage to any property of to personals during the
execution of work or by the action of any central or state of local authority for violation by
the contractor or sub-contractor engaged on the work in respect of his contractual
obligations emanated from the contract already referred to the extent of Rs. /-
Rupees only)

This indemnity shall be in force up to the date of the item from our end.

Name
Designation

WITNESS:
j




Providing Additional STP Room in CHB Office Complex,
CH A N D E Gﬁﬁ H Sector 9-D, Chandigarh. (Composite Work i.¢. Civil &
HOUSING BOARD Eleetrical). (Bid Document).

A CHAHDIGARH ADMINISTRATION UHDERTAKING
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FINANCIAL BID

Special Conditions and other
related documents for submission
of Financial Bid
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H 0 U S iNG B 0 ARD Electrical). (Bid Dacument).

A CHANDIGARH ADMIRISTRATION UNDERTAKING

INSTRUCTIONS FOR CONTRACTORS

Tender to be witnessed at page No. 37 of Tender Documents.

The tender/ tenders containing conditions contrary to those specified in this
document shall be summarily rejected.

In Schedule - 'A’ appended to the Tender Documents, the Yage rate must be filled

both in words and figures. Accordingly, the overall quoted amount of the tender
should be worked out.

The contractor(s) shall quote the rates keeping in mind, ‘General Conditions of
Contract of CPWD Works-2023" as amended from time to time, special contract
conditions and particular specifications enshrined under the Bid Document ete.

The contractor(s) shall quote the rates keeping in mind, all taxes, GST etc, etc.
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AGHAHDIBARH ADIAINISTRATION WNDERTAKING

PART- A

= CHANDIGARH scors’. Cunndigarh. (Composite Workic. Coil &

= H 0 U S l N G B D AR D Electrical), (Bid Document).

Standard General Conditions| Available

of Contract for Construction| in market

Works 2023 for sale/
CPWD
website,
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- CHANDIGARH  scorsh Crandigors. (Composics Work e i &

Lg H 0 U S IN G B 0 AR D Electrieal). (Bid Document).

ACHANDIGARH ADMINISTRATION UNDERTAKING

CoHnB'CcP.W.D - 7
CHANDIGARH HOUSING BOARD

STATE - U.T. .Chandigath  CIRCLE 1
BRANCH Civil DIVISION 1II, CHB
ZONE Chandigarh SUB DIVISION VI

PERCENTAGE/ITEM RATE TENDER &CONTRACTS FOR WORKS

A Tender for the work of Providing Additional STP Room in CHB
Office Complex Sector 9-D Chandigarh (Composite Work i.e, Civil &
Electrical)

To be opened in presence of tenderers who may be present at Hours
on___/ /2026 in the office of Executive Engineer-I{. Chandigarh Housing Board,

Chandigarh.
Downloaded by (contractor)
TENDER -

I/We have read and examined the notice inviting tender, schedule, A, D, E & F.
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions
of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents
and Rules referred to in the conditions of contract and all other contents in the tender
document for the work,

I/We hereby tender for the exceution of the work specified for the Chairman, CHB
within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in
all respects with the specifications, designs, drawings and instructions in writing referred
to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of
contract and with such materials as are provided for, by, and in respects in accordance
with, such conditions so far as applicable.

We agree to keep the tender open for Seventy five (75) days from the date of
opening of technical bid and not to make any modifications in its terms and conditions

A sum of Rs.6,500/- has been deposited by bank-to-bank transfer using SBI MOPS
or RTGS/ NEFT transfer through https:/etenders.chd.nic.in portal, A copy of UTR No/
Transaction slip is scaned & uploaded. If I/we, fail to furnish the prescribed performance
guarantee within prescribed period, I/we agree that the said Chairman, CHB or his
successors in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said Earnest Money absolutely. Further, if I/'we fail to commence work as
specified, I/we agree that Chairman, CHB or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said
Performance Guarantee absolutely, otherwise the said Performance Guarantee shall be a
Guarantee to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to those in excess of that limit at the rates to be
determined in accordance with the provision contained in Clause 12.2, 12.3 and 12.5 of
the tender form.

%:;Hl EE-V(;lect) Page- 37




Providing Additional STP Room in CHB Office Complex,
c HAN D i G A R H Sector 9-D, Chandigarh. (Composite Work i.e. Civil &
HUUS l NG BU ARD Eleetrical), (Bid Document).

A CHAHDIGARH ABMINISTRATION LHDERTAKING
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Further, I/We agree that in case of forfeiture of Earnest Money or Performance
Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process
of the work.

I/we undertake and confinm that the eligible similar works has/have not been got
executed through another contractor on back to back basis, Further that if such a violation
comes to the notice of the department then [/we shall be debarred for tendering in CHB in
future forever. Also if, such a violation comes to the notice of the department before the
date of start of work then the Engineer-in-charge shall be free to forfeit the entire amount
of Earnest Money/ Performance Guarantee.

I/We hereby declare that Ifwe shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not
communicate information derived there from to any person other than a person to whom
[/we am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the State.

Signature of the contractor
Dated Postal Address

Witness:

Address;

Occupation:
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Providing Additional STP Room in CHB Office Complex,
= G HAN B E GAR H Sector 9-D, Chandigarh. (Composite Work i.e, Civil &
== H O U s IN G B 0 AHD Eleetrical). (Bid Document).

ACHANDIGARH ADMINISTRATION UNDERTAKING

™

ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Chairman, Chandigarh Housing Board, for a sum
of Rs. (Rs. )

The letters referred to below shall form part of this contract Agreement--

a)

)

c)
For & on behalf of the Chairman,
Chandigarh Housing Board
Chandigarh.

Signature

Dated Designation
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H 0 USIN G B DARB Electrieal). (Bid Docuntent).

A CHANDIGARH ADMIRISTRATION UNDERTAKING
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PERFORMA OF SCHEDULES
SCHEDULE “A” FOR CIVIL COMPONENT (MAJOR COMPONENT)
Schedule of quantities
Schedule of Quantities for Civil Work (Enclosed) which starts at page 45
SCHEDULE “D”
| Extra schedule for speclﬂc“ié;:{h;;smentsf documents for the work if any:- | Nil
" SCHEDULE “E¥

Reference to General Conditions of | General Conditions of Contract for

et et T

contract Construction Works 2023 with latest
| ammendments
Name of Work Providing Addifional STP Roem in CHB

Office Complex Sector 9-D Chandigarh
{Composite Work i.e. Civil & Electrical)

Estimated cost of Work Rs.3,23,362/-,
i) { Earnest Money Rs.6,500/~ (to be returned after receiving
performance guarantee)
if) | Performance Guarantee 5% of the tendered value

A bid will be treated as abnormally low if the quoted bid amount is Iesser than 80% of the
estimated cost put to tender.

Requirement of Additional Performance 5 Guarantee (APG): In case of abnormally low bids as
defined above, the bidder Shall be required to submit Additional Performance Guarantee (APG) in
addition to the Standard Performanee Guarantee (PG). The amount of Additional Performance
Guarantee (APG) shall be equivalent to the difference between the of 80% amount of ECPT and quoted
amount. (e.g, if ECPT is A and quoted amount is 0.7A then the amount of APG shall be (.8A-0, TA)

The Additional Performance Guarantee (APG) shall be in the prescribed format of Performance

Guarantee and has to be submitted within the time frame prescribed for submission of Performance
Guarantee. The other terms and conditions of release etc. of APG shall be same as that of PG.

iif){ Security Deposit 2.5% of tendered value
SCHEDULE “EF”
GENERAL RULES AND DIRECTIONS
Officers inviting tender : - Executive Engineer-III,
Chandigarh Housing Board,
Chandigarh.

Maximum percentage for quantity of items of work | 100%
to be executed beyond which rates are to be
determined accordance with Clause 12.2,

Definitions

2(vi) Engineer-in charge Executive Engineer-I11I,
Chandigarh Housing Board,
Chandigarh,

EL-III EE-V(Eleqt) Page- 40
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A CHANDIGARH ADRIMISTRATION UNDERYAKING

|

2(viii) Accepting Authority Chandigarh Housing Board,
Chandigarh.

2(x) Percentage on cost of materials and | 15% (CP 7.5% & OH 7.5 %)
labour to cover all overheads  and profits.

2(x) (b) Standard Schedule of Rates Delhi Schedule of Rates (DSR) 2023
with correction slips issued up to the
last date of submission of bid.

2(xi) Department Chandigarh Housing Board,
Chandigarh

9(ii) Standard CPWD Contract form General | Previous day of the last date of
Conditions of Contract for Construction | submission of the tender.
Works 2023, CPWD Form 7 as modified
& corrected upto

Clause 1

i) Time allowed for submission of |7 Days
Performance Guarantee , programme chart'(Time
and progress ) and applicable labour licenses ,
registration with EPFO, ESIC and BOCW
welfare board or proof of applying there of from
the date of issue of letter of acceptance

ii) Maximum allowable extension with late | 15 days
fee @ 0.1% per day of Performance Guarantee
amount beyond the period provided in (i) above
Clause 2

Authority for fixing compensation under clause-2 Superintending Engineer, CHB
Clause 5

Number of days from the date of issue of letter 15 days
of acceptance for reckoning date of start Mile
stone(s) as per table given

3I. No. Description of Time Amount to be with-held in case of
*Milestone (Physical) Allowed in | non achievement of milestone
days (from
date of start)
Refer milestone at page No. 56 *
Time allowed for execution of work 45 Days
Authority to decide:-
(1)  Authority to convey the decision of sh ifting of | Executive Engineer of Major
milestone and Extension of time Component
(i)  Authority to decide rescheduling of mile stones and Superintending Engineer of
extension of time, Major Component
(iif) ~ Shifting of date of start in case of delay in handing Superintending Engineer of
over of site
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Providing Additional STP Room in CHB Office Complex,
Sector 9-D, Chandigarh. {Composite Work i.e. Civil &
Electricnl). (Bid Document).

Major Component

PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site

Part Portion of site Deserip | Time Period for handing over

tion reckoned from date of issue of leiter

of intent.

Part-A | Portion without any hindrance 100% 15 Days

Part-B | Portions with encombrances NIL -

Part-C | Portions dependent on work of other | NIL -

agencies

Clause 6

Computerised Measure Book (CMB) / Electronic | CMB

Measurement Book (EMB)

Clause 7

Gross work to be done together with net
payment/ adjustment of advances for materials
collected, if any, since the last such payment for
being eligible to interim payment.

Rs.1,90,000/- subject to one payment
per month. (However bill of lesser

amount may be paid as per discretion
of EIC)

Clause 7A

Whether Clause 7A shall be applicable.

Yes, Applicable

Clause 8A

Authority to decide compensation on account, if
Contractor fails to submitt completion plans.

Executive Engineer in Charge of Major
Component.

Clause 10 A

List of testing equipment to be provided by the
contractor at site lab

Testing equipments will be arranged by
the agency as required at site.

Clause 10B (ii)

Whether Clause 10B(ii) shall be applicable

Not Applicable

Clause 10 C

Not Applicable

T — Yo

Component of labour expressed as percent of value of work:

Clause 10 CC

Not Applicable

Clause 11

Specification to be followed for execution of
work.

CPWD Specifications with correction
slips upto date.

Clause 12

(c) shall apply for foundation work (except items
mentioned in earth work subhead in DSR and

12.2 {¢) Deviation Limit beyond which clauses | 100%
12.2 (c) shall apply for Building work

12.4

(i) Deviation Limit beyond which clauses 12.2 | 100%

EE-V(Jlect)
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Additional STP Room in CHB Office Complex,

Sector 9-D, Chandigarh. (Composite Work i.e. Civil &
Eleetrical). (Bid Document).

related items)

(i1) Deviation Limit for items mentioned in earth
work subhead of DSR and related items

100%

Clause 16

Competent authority for deciding reduced rates,

Superintending Engineer, CHB

Clause 18

List of mandatory machinery, Tools & Plants to
be deployed by the contractor at site

All Tool & Plants, Safety equipments,
ladder etc., required to be deployed by
the contractor at site at his own cost

() (2) Schedule/statement for determining

Clause 19

Clause 19 C Rs.500/- penalty for each default.
Clause 19D Rs.500/- penalty for each default.
Clause 19 G Rs.500/- penalty for each default,
Clause 19 K Rs.500/- penalty for each default.
Clause 25

1)Conciliator CEO, CHB (Conciliator)

ii) Arbitrator Appointing Authority CE, CHB

iv) Place of Arbitration Chandigarh

Clause 32 NA

Clause 38

theoretical quantity of cement & bitumen on the

: basis of Delhi Schedule of Rates ......printed by

C.P.W.D.

' DSR -2023 (Updated) with correction
: slips issued up to the last day of the
' last date of submission of bid.

if) Variations permissible on theoretical
quantities:

(2) Cement: For works with estimated cost putto
tender not more than Rs, 25 lakh.

|
3% plus/minus I
!

For works with estimated cost put to
tender more than Rs. 25 lakh.

(b) Bitumen All Works

i
;
|
f

{(d) All other materials.

————— e ——_— e LT T

i 2.5% plus & only & nil on minus side, |

2% plus/minus

(c) Steel Reinforcement and structural steel
sections for each diameter, section and
category

2% plus/minus

e e e i o e R

Nil
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Providing Additional STP Room in CHB Office Complex,
Seetor 9-D, Chandigarh, {Composite Worl i.e, Civil &
Electrical). (Bid Document).

ABSTRACT OF COST
Name of Work: -  Providing Additional STP Room in CHB Office Complex,
Sector 9-D, Chandigarh (Major Component Civil Work)
Sub Head | Description Sub Head Total

A Earth Work 14,243.00
B Concrete work 57,996.00
C Reinforced Cement Concrete Work 1,44,745.00
D Masonary Work 13,312.00
E Wood work and PVC work 13,083.00
F Steel Work 5,258.00
G Flooring 6,985.00
H Finishing 23,829.00
I Dismantling and Demolishing 20,214.00
J Water Proofing 10,731.00

Total 3,10,396.00

Executive Eé@ﬂ,

Chandigarh Housing Board,
Chandigarh, éﬁ\
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- CHANDIGARH
== HOUSING BOARD

A CHANDIDARH ADMIMISTRATION UHDERTAKIND

Providing Additional STP Room in CHB Office Complex,

Sector 9-D, Chandigarh.

Electrienf). (Bid Document).
S ——————————— e ————§

Mile stone Programmer (Civil Component)

(Composite Work ie. Civil &

(In Physical Terms)
S. | Description of Milestone (Physical) Time Amount to be with-
No. allowed in | held in ¢ase on non
Days (from achievement of
date of respective
start) milestone.
1 | 1st Quarter
S.No | Description During the [Cumulative
quarter
] Earth Work 100% i00%
? Concrete work 5% 5%
3 Reinforced Cement 7% 7%
Conerete Work
4 | Masonary Work 10% 10%
5 Wo?{d work and PVC 0 0 11 Days 0.622% of Tendered
L Amount
6 Steel Work 0 0
7 | Flooring 0 0
] Finishing 0 0
g Dismantling and 50% 50%
Demolishing
10 | Water Proofing 0 0
2 | 2nd Quarter
S.No | Description During the [Cumulative
quarter
1 Earth Work 0 100%
2 Concrete work 30% 35%
Reinforced Cement 30% 37%
Concrete Work
Masonary Work 30% 40%
5 | Wood work and PVC 0 0 23 Days 1.252% of Tendered
work Amount
6 | Steel Work 30% 30%
7 Flooring 0 0
g | Finishing 20% 20%
9 Dismantling and 20% 70%
Demolishing
10 | Water Proofing 10% 10%

EE-III

EE-MI&C[}

Page- 56
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i . CHANDIGARH
== HOUSING BOARD

A CHAHDIGARK AORINISTRATIDN URDERTAKING

Providing Additional STP Reom in CHB Office Complex,

Sector 9-D, Chandigarh.
Electrical). (Bid Document).

e ——¥

(Composite Work Le. Civil &

S.No | Description
Earth Work 0 100%
2 Concrete work 40% ?5%
3 Reinforced Cement 39% 76%
Concrete Work
Masonary Work 315% 75%
5 Wood work and PVC 60% 60% 34 Days 1.864% of Tendered
work Amount
6 Steel Work 40% 70%
7 Flooring 55% 55%
] Finishing 50% 70%
9 Dismaniling and 0 70%
Demolishing
10 | Water Proofing 53% 63%
4 | 4th Quarter
S.No { Description During the [Cumulative
quarter
1 Earth Work 0 100%
3 Concrete work 25% 100%
3 Reinforced Cement 24% 100%
Concrete Work
Masonary Work 25% 100%
1)}
B R 40% 0% | 4spave | 1262 %08 Tentered
Amount
6 Steel Work 30% 100%
7 Flooring 45% 100%
8 Finishing 30% 100%
0 Dismantling and 30% 100%
Demolishing
10 Water Proofing 37% 100%
V EziElecl) Page- 57
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HOUSING BOARD Elcctrieal), (Bid Document),

A CHANDIGARH ADMINISTRATION UHOERTAKING

Part B

I- GENERAL / SPECIFIC CONDITIONS,
SPECIFICATIONS

II - FINANCIAL BID FOR QUOTING
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i Providing Additional STP Room in CHB Office Complex,
== HAN D E Gﬁﬁ H Sector 9-D, Chandigarh. (Composite Work i.e. Civil &
0 US I NG BGAHB Electrical). (Bid Document}.

A CHAKDIGARH ARMINISTRATION UNDERTAKING

||

.
It

General/Specific Conditions as applicable,

Note: The order of preference in case of any discrepancy may be read as the following:-

a. Nomenclature of items as per schedule of quantitics.

F

Particular specification and special condition, if any.
CPWD/MORT& H specifications.

Architectural Drawings.

B P

]
H

Indian standard specifications of B.LS.
Sound Engineering Practice,

g. GCC for construction work 2023

h, CPWD Manual.
1.0 General

1.1 Except for the items, for which Particular Specifications are given or where
it is specifically mentioned otherwise in the description of the items in the
schedule of quantities, the work shall generally be carried-out in
accordance with the "CPWD Specifications shall be followed and the rates
should be all inclusive.

1.2 Any reference made to any Indian Standard Specifications, shall imply to
the latest version of that standard, including such revisions / amendments as
issued by the Bureau of Indian Standards up to last date of receipt of
tenders. The Contractor shall keep at his own cost all such publications
including relevant Indian Standard applicable to the work at site.

1.3 The work shall be executed and measured as per metric dimensions given
in the Schedule of Quantities, drawings etc. (FPS units wherever indicated
are for guidelines only).

1.4 The work should be planned in a systematic manner so that chase cuttings
in the walls, ceilings and floors is minimized. The contractor shall ensure
proper co-ordination of various disciplines viz. sanitary & water supply,

herticulture& electrical etc.

L5 All the hidden items such as water supply lines, drainage pipes, conduits,
sewers etc. are te be properly tested before covering.

1.6 Samples including brand/ quality of materials and fittings to be used in the
work shall be got approved from the Engineer-in-Charge, well in advance
of actual execution and shall be preserved till the completion of the work.

1.7 The contractor, his agents/ representative, workman etc. shall strictly
observe orders pertaining to fire precautions prevailing in the area.

1.8 Contractor(s) shall study the soil investigation report for the site, available
in the office of the Engineer-in-Charge and satisfy himself about complete
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Providing Additional STP Reom in CHB Office Complex,
Sector 9-D, Chandigarh. (Composite Work i.e, Civil &

HOUSING BOARD Electrical), (Bid Document),

A CHARDIGARH ADMIKISTAATIDH UHDERTAKING

characteristics of soil and other parameters at site. However, no claim on
the alleged inadequacy or incorrectness of the soil data supplied by the
department shall be entertained,

The tenderer shall see the approaches to the site. In case any approach from
main road is required at site or, existing approach is to be improved and
maintained for cartage of materials by the contractor, the same shall be
provided, improved and maintained by the contractor at his own cost.

Contractor shall take all precautionary measure to avoid any damage to
adjoining property, All necessary arrangement shall be made at his own
cost.

The contractor shall take all precautions to avoid accidents by exhibiting
necessary caution boards day and night, speed limit boards, red flags, red
lights and providing basriers. He shall be responsible for all damages and
accidents caused due to negligence on his part. Contractor shall ensure that
no hindrances shall be caused to traffic during the execution of the work.

The contractor shall take instructions from the ‘Engineer-in-Charge
regarding collection and stacking of materials at any place. No excavated
earth or building rubbish shall be stacked on areas where other buildings,
roads, compound wall, services etc are to be constructed.

The contractor shall provide at his own cost suitable weighing, surveying
and leveling and measuring arrangements as may be necessary at site for
checking. All such equipments shall be got calibrated in advance from
laboratory, approved by the Engineer-in-Charge. Nothing extra shall be
payable on this account.

Contractor shall provide permanent bench marks, flag tops and other
reference points for the proper execution of work and these shall be
preserved till the end of work. All such reference points shall be in relation
to the levels and locations, given in the Architectural and plumbing
drawings.

The work shall be carried out in accordance with the Architectural
drawings and Structural drawings, to be issued from time to time, by the
Engineer-in-Charge. Before commencement of any of work, the contractor
shall co-relate all the relevant architectural and structural drawings issued
for the work, nomenclature of items. Specifications ete. and satisfy himself
that the information available there from is complete and unambiguous.
The figures & the written dimensions of the drawing shall supersede the
measurement by scale. The discrepancy, if any, shall be brought to the
notice of the Engineer-in-Charge for immediate decision before execution
of the work. The contractor alone shall be responsible for any loss or
damage occurring by the commencement of work on the basis of any
erroneous and/ or incomplete information and no claim, whatsoever shall

EE-III

be entertained on this account,
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1.16

1.17

1.19

1.20

1.21

1.22

A CHANDIGARH ADRIRISTRATIOH UNDERTAKING

The Architectural drawings other than those indicated in nomenclature of
items are only indicative of the nature of the work and materials/fittings
involved unless and otherwise specifically mentioned.

The contractor should submit the shop drawing of staging and shuttering
for approval of Engineer-in-Charge before actually commencing the
execution of work under the item, Nothing extra shall be payable on this
account.

Other agencies may also simultaneously execute and install the works and
the contractor shall afford necessary facilities for the same. The contractor
shall Jeave such recesses, holes, openings, trenches etc. as may be required
for such related works (for which inserts, sleeves, brackets; conduits, base
plates, clamps etc. shall be available as specified elsewhere in the contract)
and the contractor shall fix the same at the time of casting of concrete,
stone work and brick work, if required, and nothing extra shall be payable
on this account.

The contractor shall conduct his work, so as not to interfere with or hinder
the progress or completion of the work being performed by other
contractor(s) or by the Engineer-in-Charge and shall as far as possible
arrange his work and shall place and dispose off the materials being used or
removed so as not to interfere with the operations of other contractor or he
shall arrange his work with that of the others in acceptable and coordinated
manner and shall perform it in proper sequence to the complete satisfaction
of others.

All material shall only be brought at site as per program finalized with the
Engineer-in-Charge. Any pre-delivery of the material not required for
immediate consumption shall not be accepted and thus not paid for.

The contractor shall procure the required materials in advance so that there
is sufficient time for testing of the materials and approval of the same
before use in the work.

Existing drains, pipes, cables, over-head wires, sewer lines, water lines and
similar services encountered in the course of the execution of work shall be
protected against the damage by the contractor at his own expense. The
contractor shall not store materials or otherwise occupy any part of the site
in a manner likely to hinder the operation of such services. In case
temporary supporting/ shifting of such services is required to facilitate the
work, the same shall be done by the contractor at no extra cost.

In case the existing services are to be shifted permanently, then before
dismantling the existing services, alternate/diversion of service [ines has to
be laid by the contractor so that there is no interruption in use of existing
services. The contractor has to plan the alternate suitable route for
diversion/shifting of service lines and get the same approved from the
Engineer-in-Charge before starting shifting of services. Nothing extra shall

EE-III
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1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

Providing Additional STP Reom in CHB Qffice Complex,
CH AN B E ﬁ A R E"g Sector -D, Chandigarh. (Composite Worlk i.e. Civil &
Electrical). (Bid Document).
§ E=HOUSING BOARD

A CHANDIGARH ADMINISTRETIDN UHDERTAKING

be paid except the payment of dismantling and laying of new setvice lines
as per conditions of contract

The contractor shall be responsible for the watch and ward / guard of the
,buildings, safety of all fittings and fixtures including sanitary and water
supply fillings and fixtures provided by him against pilferage and breakage
during the period, of installations and thereafter till the building is
physically handed over to the department. No extra payment shall be made
on this account.

The contractor shall be fully responsible for the safe custody of materials
brought by him/ issued to him even though the materials may be under
double lock key system,

For construction works which are likely to generate malba / rubbish to the
tune of more than a tempo / truck load, contractor shall dispose of malba,
rubbish & other unserviceable materials and wastes at his own cost to the
notified specified dumping ground and under no circumstances these shall
be stacked / dumped even temporarily, outside the construction premises.

: 8
myre i - -l ) o 5o ooy b1m atahe I IETCCEENELY. 02

The contractor shall take all necessary measures for the safe flow of traffic
during construction including providing / maintaining such barricades all
around construction area without hindering free flow of traffic as per
directions of Engineer in Charge. Nothing extra shall be payable on account
of providing and maintaining the barricading in good condition. The
contractor shall be responsible for all damages and accidents caused due to
negligence on his part.

Nothing extra shall be paid for making groove/cut of any kind in the
item/items of plastering work.,

M.S. hooks shall be provided for G.I. pipes/PE-AL-PE composite
pipe/conduit pipes in chase wherever required as directed by E.I.C. and
nothing extra shall be payable on this account.

The rates for all items of work shall unless clearly specified, include the
cost of labour, materials and other inputs involved in the execution of the
items,

The agency shall be responsible for comply with the provision of the
Payment of wages Act 1936, minimum wages Act 1948, Employees
liability Act 1938, Works man Compensation Act 1923, Industrial Act
Dispute Act 1947, maternity Benefit Act 1961 and the Contractor’s labour
(Regulation and Abolition) Act 1970, ePF & Miscellaneous provision Act
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Providing Additional STP Room in CHB Office Complex,
GHAN D E GAE H Sector 9-D, Chandigarh. (Composite Work i.e. Civil &
H 0 U S I N G B 0 AR D Electrical). (Bid Document),

A CHANDIGARH ADNINISTRATION UHDERTAKING

1952 or the modifications therof or any other law relation thereto and the
rules mades there under time to time at their own.

As per instructions of the Excise and Taxation Officer, UT, Chandigarh
contractors who are engaged in contract work in UT, Chandigarh are liable
for registration under the provision of Punjab General Sales Tax Act 1948
as applicable in UT, Chandigarh. For non compliance they are liable to
penal action under the above said Act.

The contractor shall responsible for the implementation of all the provisions
under Rule 4 of Chandigarh Municipal Corporation (Sanitation and Public
Health) Bye Laws, 1999 and bear all the fines, penalties and prosecutions in
case of failures. CHB reserves the right to recover any damages/penalties
imposed from the payments due to the contractor.

Justified amount (X) shall be worked out by the Board at the time of award
of work while analyzing the bids received. The allotment amount
(excluding escalation) (Y) shall be at a Yeage O= (Y-X)/X above or below
the said justified amount which  will be called ‘original %age above or
below” as the case is.

Revised justified amt (X), on the same parameters as worked out at the
time of award of work, shall be worked out at the time of every bill with the
actual quantities. The actual amount of work (excluding escalation) (Y*) at
the time of every Bill shall be at a %age A= (Y’-X")X* above or below
the said revised justified amount which will be called “actual Y%age above
or below’ as the case is.

Suitable reduction will be made in the running/final bill, in case the “actual
Yoage” (A) exceeds the “original Yage” (O) so that the “actual % age
remains at par or with in the “original %age”.

In case the lowest tendered amount (estimated cost + amount worked on the
basis of percentage above/below) of two or more contractors is same, such
lowest contractors will be asked to submit sealed revised offer in the form
of letter mentioning percentage above/ below on estimated cost of tender
including all sub sections/sub heads as the case may be, but the revised
percentage quoted above/below on tendered cost or on each sub section/
sub head should not be higher than the percentage quoted at the time of
submission of tender. The lowest tender shall be decided on the basis of
revised offers.

In case any of such contractor refuses to submit revised offer, then it shall
be treated as withdrawal of his tender before acceplance and 50% of eamnest
money shall be forfeited.

If the revised tendered amount of two more contractors received in revised
offer is again found to be equal, the lowest tender., among such contractors,
shall be decided by draw of lots in the presence of SE of the circle, or CE
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1.38

1.39

1.40

1.41

- CHANDIGARH  "sorS 0. Giandigart. (Composite Worlcie, Gl &

QUSING BOARD Electrical). (Bid Document),

CHARDIGARH ADMINISTRATION URDERTAKING

of the zone EE(s) in-charge of major & minor component(s) (also DDH in
case Horticulture work is also included in the tender), & the lowest
contractors those have quoted equal amount of their tenders.

In case all the lowest contractors those have quoted same tendered amount,
refuse to submit revised offers, then tenders are to be recalled after
forfeiting 50% of EMD of each coniractor.

Contractor(s), whose earnest money is forfeited because of non-submission
of revised offer, shall not be allowed to participate in the re-tendering
process of the work.

The competent authority on behalf of CHB reserves to himself the right of
accepting the whole or any part of the tender and the tenderer shall be
bound to perform the same at the rate quoted.

The Board reserves its right to bifurcate the work between one or more
agencies and further reserves its right to withdraw a part of a work of a
particular item at any stage during the execution of work without prejudice
to the right of the Board to recover, liquidated damages under various
provisions of the contract agreement.

The quantities of various items snd-the-number-ofhenses can be increased
or decreased at any stage unless and otherwise specified. No claim on
account of such changes will be entertained. However the payment to the
contractor under running/final bills shall be governed by actual quantities
of the various items executed at site at the rate prescribed in the DNIT plus
or minus quoted percentage by the agency.

The contractor shall be liable for and shall also indemnify the CHB and its
employees against all liabilities, losses, claims, demands, proceeding,
damages, costs, charges and expenses and further agrees to defend,
indemnify and hold the Board and its employees harmless from any penalty
whatsoever in respect of any injury or damage to any property of to
personals during the execution of work or by the action of any central or
state of local authority for violation by the contractor or sub-contractor
engaged on the work.

The work during its progress and subsequently at any stage shall be open
for Inspection by Third Party/Quality Assurance Independent Agency
appointed by CHB for Technical Examination/Audit on behalf of Engineer-
In Charge and agency shall be responsible for compliance of the
observation raised by it and including any compliance /recovery proposed
thereof. In case of non compliance in 15 days further payment would be
stopped.

Supply of Water and Electric Power: Unless otherwise provided
elsewhere in the Contract, the Contractor shall be responsible for making
arrangements at his own cost for obtaining supply of water and/or electrical
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Providing Additional STP Reem in CHB Office Complex,
c H AN D i G Aﬁ H Sector 9-D, Chandigarh. (Composite Work i.e, Civil &
H 0 US !N G B 0 AR D Eleetrical). (Bid Document).

AGHANDIGARH ADMINISTRATION UHDERTAKING

power, necessary for the execution of the works and during defect liability
period. If the agency arranges temporary water connection from MC,
Chandigarh for construction purpose, the recovery of water charges shall be
made as per Chandigarh Gazette notification issued on 28 September 2006.
If the contractual agency arranges water through water tanker from MC,
Chandigarh in case of non-availability of water supply lines at the site by
the MC, then he will produce bill/payment receipt of water charges and
recovery of such balance of 1.50 % after deducting receipt of MCC will
be effected from the agency provided the agency submit no objection
certificate from the MC, Chandigarh in this regard. If the contractual
agency uses the water from the public stand post, through private tanker or
any of the existing sources, panel rate recovery shall be made from the
running bills/final bill. In the event the CHB is in a position to supply water
or electrical power, or both, required for works, such supply shall be given
only at one point. The cost of making necessary arrangements to the
Engineer’s distribution system and laying of necessary pipe line, specials,
valves, meters etc. for water supply or the laying of underground/overhead
conduetor, circuit protection, electric power meters and transmission
structures in case of electric power shall be borne by the Contractor. The
Contractor shall also bear the running cost of water and power
supplied, the rates for which shall be determined and notified by the
Competent Authority. Presently the water charges @ 1.5% of the
project cost which shall be deducted from bills of the agency instead of
1% as defined in Clause-31A (i) GCC. Any increase in water/power tariff
by supplying agencies shall also be borne by the Contractor. The decision
of CHB on such cost shall be final and binding. Before the release of
security, the contractor will submit no due certificate from Electricity
department.

Unauthorized occupation: It shall be the responsibility of the contractor to
see that the building site under construction is not occupied by anybody
unautherized during construction, or afterwards till it is handed over to the
Engineer-in-charge with vacant possession of complete building site. If
such building site through completed is occupied illegally, then the
Engineer-in-charge shall have the option to refuse to accept the said
building/building site in that position. Any delay in acceptance on this
account will be freated as the delay in completion of work and for such
delay a levy up to %2 % of tendered value of work per week, may be
imposed by the Chief Engineer, whose decision shall be final and binding
both with regard to the justification and quantum and be binding on the
contractor. This decision of Chief Engineer will not be open to any
arbitration/litigation. However, the Chief Engineer, through a notice, may
require the contractor to remove the illegal occupation anytime on or before
construction and delivery.
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1.44

1.45

1.46

1.47

1.48

1.49
1.50

1.5

1.52

1.53

1.54

Providing Additional STP Reom in CHB Office Complex,
== c H ﬁ N B B G ﬁ R H Sector 9-D, Chandigarh. (Composite Work Le, Civil &
H D u SIN G B 0 AH D Electrical). (Bid Document).

R CHAMDIGARH ABRINISTRATION UNDERTARING

In addition to the conditions laid down in the ‘General Condition of
Contract Document of Chandigarh Housing Board® for release of security
deposit , the contractor shall have to make compliance of the following:-

(i) To produce no due certificate from Electricity department.

Deduction on account of Income Tax shall be made at the rate prescribed
by law from the gross payment due to the contractor in accordance with
section [94 C of Income Tax Act 1961, in force.

For the materials other than mentioned in the list of the approved makes in
this Document, preference will be given to the ISI marked materials.

Earth required by the contractor shall not be dug from any part near the
area of the work. The site from wherein the earth is to be brought is subject
to the prior approval of the Engineer-in-charge.

All royalty sales and other taxes are included in the rates and are the
liability of the contractors. The rates are inclusive of cost of material,
machinery, fuel, lubricant & labour complete and shall be firm and nothing
extra shall be payable over and above.

The rates given in the attached schedule of the rates are for finished work
nothing extra shall be paid for any local carriage and re-handling of
material irrespective of lead and lift.

All T&P required for the labour will have to be arranged by the agency.

The traffic shall have to be regulated during day as well as night time. The
contractor will be responsible for any accident or damage caused due to
negligence or improper arrangements of taffic regulation. Nothing extra
shall be payable on this account. The Engineer-In-charge will assist the
contractor for diverting the traffic with the help of local authorities.

No payment will be made to the contractor for damage caused by flood,
rain, local disturbance, war, epidemic or either natural calamities during
execution of work and no such claim on this account will be entertained.

The work during its progress and subsequently at any stage can also be
inspected by the Chief Vigilance Officer/Chief Technical Examiner on
behalf of the Engineer-in-Charge and agency shall be responsible for
compliance of the observation raised by Chief Vigilance Officer/Chief
Technical Engineer and including any recoveries proposed thereof.

Any material left at the site one month after completion of work shall be
become the property of the department and no payment shall be made to the
contractor for the material.

All the hidden items such as water supply lines, drainage pipes, conduits,
sewers ete, are to be properly tested before covering.

EE-IIT
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1.57

Providing Additional STP Reom in CHB Office Complex,
c H AN D l G A R H Sector 9-D, Chandigarh. (Composite Work e, Civil &
D u S! N G B DAR D Elcctrical), (Bid Document).

A CHANDIGARH AOMINISTRATION UNDERTARING

The claims in bills regarding wages/ salary, Employees state Insurance,
Provident Fund, EDLI ete. should be necessarily accompanied with
documentary proof pertaining to the concerned month bill. A requisite
portion of the bill/whole of the bill amount shall be held up till such proof
is furnished, at the discretion of CHB.

The executing agency shall maintain all statutory registers under the
applicable law. The executing agency shall produce the same, on demand,
to the concerned authority of Chandigarh housing Board or any other
authority under law.

In case, the executing agency fails to comply with any statutory/ taxation
liability under appropriate law, and as a result thereof the Chandigarh
Housing Board is put to any loss/obligation, monitory or otherwise, the
Chandigarh Housing Board will be entitled to get itself reimbursed out of
the outsanting bills or the Performance Security Deposit of the agency, to
the extent of the loss or obligation in monitory terms.

1.58 The contractor shall comply with all provision(s) and guideline(s) of Sexual

2.0

EE-III

Harassment of Women at Workplace (Prevention Prohibition and Redressal)
Act, 2013 and amendment thereafter time to time or any other rules framed
under any labour law affecting women worker(s).

Unless otherwise specified in the schedule of quantities, the rates for
respective items shall be all inclusive and apply to the following: -

i-r

il.

iii.

iv.

vi.

Vil

The rates quoted by the applicants in the Financial Bid should be inclusive
of GST and all other taxes/levies and Cess as per Building & other
construction Workers Welfare Cess ACT 1996 as extended to
Chandigarh vide notification dated 17.09.2009. Nothing extra on this
account shall be paid.

Further, the ESI and EPF contributions on the part of employer in respect
of this contract shall be paid by the contractor. These contributions on the
part of the employer paid by the contractor shall be reimbursed by the
Engineer-in-charge to the contractor on actual basis.

All lifts & all heights, floors including terrace, leads and depths.

All labour, material, tools and plants and other inputs involved in the
execution of the item.

Any of the conditions and specifications mentioned in the tender
documents.

Pumping /bailing out surface water/ rain water, if necessary for any reason.
Any legal or financial implications resulting out of disposal of earth, if any.

Performance test of the entire installation(s) before the work is finally
accepted.
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Providing Additional STP Room in CHB Office Complex,
HAN D EG AR H Sector 9-D, Chandigarh. (Composite Work i.e. Civil &
UUSING BUARD Electrical), (Bid Document),

TANDIGARH ADMEINISTRATION UNDERTAKING

Any cement slurry added over base swface (or) for continuation of
conereting for better bond is deemed to have been built in the items,

All incidental charges for cartage, storage and safe custody of materials
brought to site.

TESTING OF MATERIAL:

3.1

3.2

3.3

3.4

Testing of Materials: When required by the Engineer—in—Charge, the
contractor shall supply, for the purpose of testing, samples of all materials
proposed to be used in the works. Samples submitted either to govern bulk
supplies or required for testing before use shall be provided free of charge
by the contractor, All testing charges shall be borne by the contractor unless
otherwise mentioned in the document. All mandatory test as per
specification shall be carried out at laboratories as directed by Engineer- in-
Charge,

All other expenditure required to be incurred for taking samples;
Conveyance, packing etc. shall also be borne by the contractor himself.

However, if any ultrasonic pulse velocity/ load testing or special testing is
to be done for concrete whose strength is doubtful, the cost of the same
shall be borne by the contractor.

In case there is any discrepancy in frequency of testing as given in list of
mandatory tests and that in individual sub-heads of work as per CPWD
Specifications higher of the two frequencies of testing shall be followed
and nothing extra shall be payable on this account.

The contractor shall ensure quality construction in a planned and time
bound manner. Any substandard material, work beyond set-out tolerance
limit shall be summarily rejected by the Engineer-in-Charge & contractor
shall be bound to replace/ remove such sub-standard /defective work
immediately.

Laboratory/ Field equipment referred in the CPWD works Manual is to be
arranged and maintained by the contractor at the site of work. In case the
equipment required for any test is not available at site, the department shall
get the test conducted from the third party. However in that event, besides
providing free materials of sample, the cost of taking of sample, packing,
transportation, testing charges etc. shall be borne by the contractor
irrespective of the results.

SECRECY

4.1

The contractor shall take all steps necessary that all persons employed on
any work in connection with the contract have notice that the Indian
Official Secrets Act 1923 applies to them & will continue so to apply even
after the execution of such works under the contract.
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4.2

A CHANDIGARH ADMINISTRATION URDERTAKING

The contract is confidential and must be strictly confirmed to the
contractor's own use (except so far as confidential disclosure to sub-
contractors or suppliers as necessary) and to the purpose of the contract,

All documents, copies thereof & extracts there from furnished to the
contractor shall be returned to the Engineer-in-Charge on the completion of
the work/works or the earlier determination of the contract.

PROGRAM CHART: -

3.1

5.2

23

5.4

3.5

The Contractor shall prepare an integrated program chart in MS project/
Primavera software for the execution of work, showing clearly all activities
from the start of work to completion, with details of manpower, equipment
and machinery required for the fulfillment of the program within the
stipulated period or earlier and submit the same for approval of the
Engineer-in-Charge within 15 days of the issue of letter of commencement
of work.

The work has to be completed in stages as indicated in the Milestones
under Schedule 'F' and the program should be prepared in such a manner
to achieve these Milestones as indicated therein or earlier.

The program chart should include the following;:
a) Descriptive note explaining sequence of various activities.

b) Network (PERT / CPM / BAR CHART) which will indicate
resources in financial terms, manpower and specialized equipment
for every important stage.

c) Program for procurement of materials by the contractor,

d) Program of procurement of mechinery / equipments having
adequate capacity, commensurate with the quantum of work to be
done within the stipulated period, by the contractor.

If at any time, it appears to the Engineer-in-Charge that the actual progress
of work does not conform to the approved program referred above, the
contractor shall produce a revised program showing the modifications to
the approved program by additional inputs to ensure completion of the
work within the stipulated time.

The submission of revised program or approval by the Engineer-in-Charge
of such program or the furnishing of such particulars shall not relieve the
contractor of any of his duties or responsibilities under the contract. This is
without prejudice to the right of Engineer-in-Charge to take action against
the contractor as per terms and conditions of the agreement,

Notwithstanding the fact that the contractor will have to pay to the
labourers and other staff engaged directly or indirectly on the work
according to the -provisions of the labour regulations and the agreement
entered upon and/or extra amounts for any other reason.

EE-II
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6.0 SAMPLE OF MATERIALS:-

6.1

6.3.

6.4

All materials and fittings brought by the contractor to the site for use shall
conform to the samples approved by the Engineer-in-Charge which shall be
preserved till the completion of the work. If a particular brand of material is
specified in the item of work in Schedule of Quantity, the same shall be
used after getting the same approved from Engineer-in-Charge. Wherever
brand / quality of material is not specified in the item of work, the
contractor shall submit the samples for approval of Engineer-in-charge. For
all other items, ISI Marked materials and fittings shall be used with the
approval of Engineer-in-Charge. Wherever IS1 Marked material/ fittings are
not available, the contractor shall submit samples of materials/ a fitting
manufactured by firms of repute conforming to relevant Specifications or
IS codes for the approval of Engineer-in-Charge.

To avoid delay, contractor should submit samples as stated above well in
advance so as to give timely orders for procurement. If any material, even
though approved by Engineer-in-Charge is found defective or not
conforming to specifications shall be replaced / removed by the contractor
at his own risk & cost.

BIS marked materials except otherwise specified shall also be subjected to
quality test besides testing of other materials as per the specifications
described for the item/material. Wherever BIS marked materials are
brought to the site of work, the contractor shall furnish manufacturer's test
certificate or test certificate from approved testing laboratory to establish
that the material procwred by the contractor for incorporation in the work
satisfies the provisions of specifications relevant to the material and / or the
work done.

BIS marked items (except cement & sieel for which separate provisions
have been made in the Tender Document) required on the work shall be got
tested, for only important tests, which govern the quality of the product, as
decided by the Engineer-In-Charge. The frequency of such tests (except the
mandatory test) shall be 5% of the frequency as specified in BIS. For
mandatory test, frequency shall be as specified in the CPWD Specifications

For centain items, if frequency of tests is neither mentioned in the CPWD
Specifications & BIS, then tests shall be carried out as per decision of
Engineer-in-Charge.

7.0  CEMENT & STEEL REINFORCEMENT (IF NOT STIPULATED TO BE
SUPPLIED BY THE DEPARTMENT).

7.1

7.2

Contractor has to produce manufacturers test certificate for each lot of
Cement &. Steel Reinforcement procured at site.

CEMENT:-

g
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7.2

7.2.6

1.2.7

The contractor shall procure 43 Grade (conforming to ISI 8112)
Ordinary Portland Cement and/or Portland Pozzolana Cement (Fly
Ash based), as required in the work from reputed manufacturers of
cement having a production capacity not less than one million tones
or more per annum, such as ACC, Shree, Ultratech, Vikram, Birla,
JK Cement, JP Rewaor fiom any otlher reputed cement
Manufacturer having a production capacity not less than one
nriflion tonnes per annum as approved by the Ministty of
Industries, Govt of India, and holding license to use ISI certificate
mark for their product. The Tenderers may also submit a list of
names of cement manufacturers which they propose to use in the
work. The tender accepting authority reserves right to accept or
reject name(s) of cement manufacturer(s) which the tenderer
proposes to use in the work. No change in the tendered rates will be
accepted if the tender accepting autherity does not accept the list of
cement manufacturers, given by the tenderer, fully or partially.

The supply of cement shall be taken in 50 kg. bags bearing
manufacturer's name and ISI marking, Samples of cement arranged
by the contractor shall be taken by the Engineer-in-charge and got
tested in accordance with provisions of relevant BIS codes. In case
the test results indicate that the cement arranged by the contractor
does not conform to the relevant BIS codes, the same shall stand
rejected, and it shall be removed from the site by the contractor at
his own cost within a week’s time of written order from the
Engineer-in-charge to do so.

clause 10 of the contract. The theoretical consumption of cement
shall be worked out as per procedure prescribed in clause 42 of the
contract and shall be governed by conditions laid therein. In case
the cement consumption is less than theoretical consumption
including permissible variation, recovery at the rate so prescribed
shall be made. In case of excess consumption no adjustment need
to made.

The cement brought to the site and the cement remaining unused
after completion of the work shall not be removed from site without
the written permission of the Engineer-in-charge.

The damaged cement shall be removed from the site immediately
by the contractor on receipt of a notice in writing from the
Engineer-in-charge. [f he does not do so within 3 days of receipt of
such notice, the Engineer-in-charge shall get it removed at the cost
of the contractor.

STEEL REINFORCEMENT: -

+
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7.3.1

7.3.2

7.3.3

734

1.3.5

7.3.6

The contractor shall procure TMT bars of Fe 500D grade from
primary producers such as SAIL, TISCO, Rashtrya Ispat Nigam Ltd.
or any other producer as approved by CPWD who are using iron ore
as the basic raw material/input and having crude steel capacity of
2.0 Million tonnes per annum as approved by Ministry of Steel

The contractor shall have to obtain and furnish test certificates to
the Engineer-in-charge in respect of all supplies of steel brought by
him to the site of work.

Samples shall also be taken and got tested by the Engineer-in-
charge as per the provisions in this regard in relevant BIS codes. In
case the test results indicate that the steel arranged by the contractor
does not conform to the specifications, the same shall stand
rejected, and it shall be removed from the site of work by the
contractor at his cost within a week time of written orders from the
Engineer-in-charge to do so.

The steel reinforcement bars shall be brought to the site in bulk
supply of 10 tonnes or more, or as decided by the Engineer-in-
charge.

The steel reinforcement bars shall be stored by the contractor at site
of work in such a way as to prevent their distortion and corrosion,
and nothing extra shall be paid on this account. Bars of different
sizes and lengths shall be stored separately to facilitate easy
counting the checking.

For checking nominal mass, tensile strength, bend test, re-bend test
etc. specimens of sufficient length shall be cut from each size of the
barat random, and at frequency not less than that specified below:

Size of bar

For consignment below 100 | For consignment above
tonnes 100 tonnes

bars

Under 10mm dig} One sample for each 25 tonnes | One sample for each 40

or part thereol tonnes or part thereof

10mm to 16mm| One sample for each 35 tonnes | One sample for each 45
dia bars

or part thereof tonnes or part thereof

bars

Over 16mm dia | One sample for each 45 tonnes | One sample for each 50

or part thereof tonnes or part thereof.

7.3.7 The contractor shall supply free of charge the steel required for testing
including its transportation to testing laboratories. The cost of tests shall be
borne by the contractor/Department in the manner indicated below:

1)
i)

By the contractor, if the results show that the steel does not conform
to relevant BIS Codes.
By the department, if the results show that the stecl conforms to

relevant BIS Codes.
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73.8

7.3.10

7.3.11

1.3.12

7.3.13

The actual issue and consumption of steel on work shall be regulated and
proper accounts maintained as provided in clause 10 of the contract. The
theoretical consumption of Steel shall be worked out as per procedure
prescribed in clause 42 of the contract and shall be governed by conditions
laid therein. In case the steel consumption is less than theoretical
consumption including permissible variation, recovery at the rate so
prescribed shall be made. In case of excess consumption no adjustment
need to made.

The steel brought to the site and the steel remaining unused after
completion of the work shall not be removed from site without the written
permission of the Engineer-in-charge.

The contractor shall submit original vouchers from the manufacturer for the
total quantity of steel supplied under each consignment to be incorporated
in the work. All consignment received at the work site shall be inspected by
the Site staff along with the relevant documents before acceptance. The
contractor shall obtain Original Vouchers and Test Certificates and furnish
the same to the Engineer-in-Charge in respect of all the lots of steel brought
by him from approved supplierto  the site of work. The original
vouchers and test certificates shall be defaced by the site staff and kept on
record in the site office.

Steet brought to site and steel remaining unused shall not be removed from
site without the written permission of the Engineer-in-Charge.

In case the contractor bring surplus quantity of steel, the same after
completion of the work will be removed from the site by the contractor at
his own cost after approval of the Engineer-in-Charge.

Reinforcement including authorized spacer bars and lap pages shall be
measured in length of different diameters as actually (not more than as
specified in the drawings) used in the work nearest to a centimeter.
Wastage and unauthorized overlaps shall not be measured.

7.3.14 The standard sectional weights referred to as in Table 4 in para 5.3.3 in

CPWD Specifications will be considered for conversion of length of
various sizes of M.S. Bars, Tor Steel Bars and T.M.T. bars into Standard
Weight.

7.3.15 Records of actual Sectional weights shall also be kept dia-wise and lot-wise.

The average sectional weight for each diameter shall be arrived at from
samples from each lot of steel received at site. The decision of the
Engineer-in-Charge shall be final for the procedure to be followed for
determining the average sectional weight of each lot. Quantity of each
diameter of steel received at site of work each day will constitute one single
lot for the purpose. The weight of steel by conversion of length of various
sizes of bars based on the actual weighted average sectional weight shall be
termed as Derived Actual Weight. However for the stipulated issue of steel
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reinforcement up to and including 10mm diameter bars, the actual weight
of steel tssued shall be modified to take into account the variation between
the actual and the standard coefficients and the contractors' accounts will be
debited by the cost of modified quantity.

a) If the Derived Weight as in sub-para (7.3.15) above is less than the
Standard Weight as in Sub-para (7.3.14) above then the Derived Actual
Weight shall be taken for payment.

b) If the Derived Actual Weight is found more than the Standard
Weight, the Standard Weight as per in sub-para (7.3.14) above shall be
taken for payment. In such case nothing exira shall be paid for the
difference between, the Derived Actual Weight and the Standard
Weight.

SPECIAL CONDITION FOR CEMENT CONCRETE:

8.1

8.2

8.3

8.4

The contractor has to arrange at site sufficient centering /shuttering before
start of work. Only M.S. centering / shuttering and scaffolding material
unless & otherwise specified shall be used for all R.C.C. work to give an
even finish of concrete surface. However, marine-ply shuttering in
exceptional cases as per site requirement may be used on specific request
from contractor as approved by the Engineer-in-charge.

Nothing extra shall be paid for the centering & shuttering, circular in shape
whenever the form work is having a mean radius exceeding 6m in plan,

In order to keep the floor finish as per architectural drawings and to provide
required thickness of the flooring as per specifications, the level of top
surface of R.C.C. shall be accordingly adjusted at the time of its
centering, shuttering & casting for which nothing extra shall be paid to the
Contractor.

As per general engineering practice, level of floors in toilet/bath,
balconies, shall be kept 12 to 20mm as required lower than general floors,
shuttering should be adjusted accordingly.

MEASUREMENT -

9.1

9.2

(i) As per CPWD Specifications.

(i)  In respect of all projected slabs at all levels including cantilever,
canopy, the payment for the RCC work shall be made under the
item RCC slabs. The payment for shuttering at the edges shall be
made under item of centering and shuttering for RCC slabs.
Nothing extra shall be paid for the side shuttering at the edge of
these projected balconies/ projected verandah slabs.

TOLERANCES - As per CPWD Specifications.
RATES:-
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o

i The rate includes the cost of materials, labour and T&P, including mixing,
placing, transportation involved in all the operations described above except for
the cost of centering, shutlering & reinforcement which will be paid for
separately.

(ii) In case of rejection of concrete on account of unacceptable compressive

strength, governed by para "Standard of Acceptance” as above, the work for
which samples have failed shall be redone at the cost of contractor. However,
the Engineer-in-charge may order for additional tests (like cutting cores,
ultrasonic pulse velocity test, load test on structure or part of structure, etc) to
be carried out at the cost of contractor to ascertain if the portion of structure
wherein concrete represented by the sample has been used, can be retained on
the basis of results of individual or combination of these tests. The Contractor
shall take remedial measures necessary to retain the structure as approved by
the Engineer-in-charge without any extra cost. However, for payment, the basis
of rate payable to contractor shall be governed by the 28 days. cube test results
and reduced rates shall be regulated in accordance with CPWD Specifications,

10.0 DEFECT/WATCH & WARD LIABILITY:

10.1  The coniractor's liability during the defect liability period from the final
date of completion as per clause 17 shall be limited to rectification of
defects including replacement as follows which in the opinion of Engineer-
in-Charge are not man made. The agency shall be responsible for watch and
ward of completed work for the period upto the ‘Defect liability Period’ or
till the physical possession is handed over to the other agency whichever is
earlier, Nothing extra shall be payabie on this account.

!S. | Descripion  Defect Liability of the items, if executed under i
: No, ! | this contract. ‘
TSR, R e A (R L e R S RS S 7 —

(1) | Concrete | a) Rectification of structural/ superficial/ non- |

| structural cracks, |

|
|
S e e e -

. (b) Rectification of dampness/ seepage in base
i i i slab/ junctions & sunken portion.

5
i
i
H
i

| (¢) Rectification of Slopes, uneven joinis by
relaying,

(ii) | Steel & Iron work | (a) Redoing of defective portion in fabricatiou*;
= . welding etc., ;

L ﬁif)“?ééﬁeféi"”"""“" (@) All manufacturing defects of structures/ |
| i | fixtures/ fittings of Civil, PH & Electical items |
| | i other than listed above. ,5
}..._..--_!;.._,.._.... e e T __..ai
| |

11 FOR COMPLIANCE UNDER ENVIRONMENT PROTECTION ACT 1986
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CH AN B E Providing Additional STP Room in CHB Office Complex,
GAR H Sector 9-D, Chandigarh. (Composite Work i.e. Civil &
HOUSING BOARD Electrical). (Bid Document).

A CHANDIGARH ADMINISTRATION UMDERTAKING

Resident labour shall be provided with proper hygienic and ventilated
accommodation.

The contractor shall provide adequate drinking water and sanitary facilities to
the workers employed during the construction period. The contractor is
responsible for making arrangements for the safe disposal of wastewater and
solid wastes generated during the construction.

All the top soil excavated during construction activities should be stored as
directed by the engineer in charge for further use in horticulture /landscape
development work within the project site.

The contractor is responsible for making arrangements for the safe disposal of
muck including excavated material during construction. It shall not create any
adverse effects on the neighboring communities and disposed off taking the
necessary precautions for general safety and health aspects, to the approved
sites with the approval of competent authority.

Use of diesel generator sets during construction phase should be of low
sulphur diesel type and should conform to Environment (Protection) rules
prescribed for air and noise emission standards. The contractor shall submit
the requisite permission from the CPCC for setting up the same.

Vehicles hired for bringing construction material at site should be in good
condition and should conform to applicable air and noise emission standards
and should be operated only during non peaking hours. The engineer in charge
has the right to ban entry of such vehicle/ vehicles which, in the opinion of the
Engineer in-charge isfare causing pollution to the environment. The decision
of the EIC shall be final and binding to the contractor.

The agency shall ensure that the ambient noise levels should conform to
residential standards both during day and night. The contractor shall submit
the monitoring report of actual noise levels at site once in a quarter to the EIC.
The monitoring shall be got executed from the Laboratory / consultant
approved by MOEF.

The contractor is responsible for taking steps to avoid contamination of
watercourses and ground water by such material like construction spoils
including bituminous material and other hazardous materials. He shall be
responsible to make secure dumps of such materials so that they should not
leach into the ground water,

The contractor shall make provisions for the supply of kerosene or cooking gas
/ pressure cooker to meet with the cooking needs of the during construction
phase. Burning of wood shall not be allowed under any circumstances.

The Environmental commitiee of the CHB or the members of the monitoring
officials of the MOEF can inspect the labour camps as well as the construction
site at any time. The contractor is responsible to bear the penalties or fines if
any imposed for the viclation of the provisions of the Environment Protection
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™

Act 1986. The decision of the EIC will be the final and binding over the
contractor.

10.11 The contractor shall ensure that the constructional activities shall not cause
dust pollution, He shall make arrangements for water sprinkling with in the 1
km radii of the project site to subsidize the dust.

10.12 A First Aid Room will be provided by the agency during construction.

10.13 All labour to be engaged for construction shall be screened for health and
adequately treated before engaging them to work at the site.

10.14 For disinfection of waste water, the contractor will use ultra violet radiation
and not chlorination.

Note: - The conditions of environment have been taken as per already execuied project
adjoining to site. If GOI imposed any additional condition, then the same will be
applicable on this project.
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Part-C
Schedule A to F for Minor Component of the
work, General/specific conditions,
specifications and schedule of quantities
applicable to Minor Component(s) of the
work
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PROFORMA OF SCHEDULES - FOR ELECTRICAL COMPONENT
(Operative Schedules to be supplied separately to each of the intending tenderer)
SCHEDULE “A” (MINOR COIVIPONENT-ELECT.WORK)
Schedule of Quantities for Work (Enclosed) which starts at page 85
SCHEDULE “D*
[Eﬁr& ‘uéaféaﬁfé_ﬁi:'Eﬁgdi_fi'é_ requirements/documents for the work if | Nil ' ’
S
SCHEDULE «p» =7~
Reference to General Conditions of contract of 2023 with amendments upto date

) Name of Work ADDITIONAL STP ROOM IN CHB
OFFICE COMPLEX IN SECTOR 9-
' D, CHANDIGARH.

— Electrical Component
ii) | Estimated cost of Electrical Work [ Rs.12,966/-

; 1ii) | Earnest Money (Composite amount) | As per major Component.

1v) | Performance Guarantee T  de-

- ———— =rg e o LR R S e e e g L SRR |

r v) ' Security Deposit e
SCHEDUL}: wpr T S

"Reference to General Conditions of s ‘GCC-2023 ‘(Construction work) with |
' Contr‘!ct | latest amendments

GENERAL RULES AND DIRECTIONS
Officers inviting tender : - Executive Engineer-V(Elect.)

Chandigarh Housing Board, Chandigarh.

Maximum percentage for quantity of | 100%
items of work to be executed beyond
which rates are to be determined in
accordance with Clause 12.2,

Definitions

2(vi) Engineer-in charge Executive Engineer-V(Elect.)
Chandigarh Housing Board, Chandigarh.

2(viii) Accepting Authority Chandigarh Housing Board, Chandigarh.

2(x) Percentage on cost of 15 % (CP 7.5% & OH 7.5%)

materials and labour to cover all
overhead sand profit
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2(x((a) Standard Schedule of Rates Delhi Schedule of Rates DSR (E & M)-2025

2(xi) Department ' Chandigarh Housing Board, Chandigarh

“9(ii) Standard CPWD Contract | Previous day of the last date of submission of
Form General Conditions of Contract | the tender.

Construction Works 2023, CPWD
Form 7 as modified & corrected upio

Clause 1

1) Time allowed for submission of Performance Guarantee, | As per major
Programme  chart  (Time . and progress)  and | component

applicable labour licenses , registration with EPFO, ESIC
and BOCW welfare board or proof of applying
thereof from the date of issue of letter of acceptance

ii) Maximum allowable extension beyond the peried | As per major
provided in (i) above. Maximum allowable extension with | component

late fee @ 0.1% per day of Performance Guarantee amount
beyond the period provided in (i) above .......

Clause 2
Authority for fixing compensation under clause-2 As per major component
Clause 5

Number of days from the date of issue of letter of As per major

acceptance for reckoning date of start Mile stone(s) as per component
table given

51, Description of Time Allowed in Amount to be with-
No, *Milestone (Physicai) days (from date of held in case of non-
start) achievement of
milestone
Refer milestone at page No. 87
(i) Time allowed for execution of work ‘ 45 Days
Authority to decide:-
i) Extension of time As per major
component
(i)  Rescheduling of mile stones As per major
) component
(iii)  Shifting of date of start in case of delay in handing over of | As per major
site component
PROFORMA OF SCHEDULES Clause 5 Schedule of handing over of site
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site [ab

Part Portion of site Deseription Time  Period for
handing over
reckoned from date of
issue of [letter of
intent,

Part- Portion without any hindrance | 100% As per major

A component

Part- Portions with encumbrances NIL -

B

Part- Portions dependent on work | NIL -

C of other agencies

Clause 6

Computerized Measure DBook (CMB) / Electronic | CMB

Measurement Book (EMB) (i) Mode of measurement : CMB

/ EMB Note:- One option to be kept by NIT approving

authority,

Clause 7

Gross wotk to be done together with net payment/ -

adjustment of advances for materials collected, if any, since

the last such payment for being eligible to interim payment.

Clause 7A

Whether Clause 7A shall be applicable As per major
component

Clause 8A

Authority to decide compensation on account, if Contractor | As per major

fails to submit completion plans. component

Clause 10 A

List of testing equipment to be provided by the contractor at | Testing equipments

will be arranged by the
agency as required at
site,

SI. No. Equipment

Numbers (Minimum)

Clause 10 B (ii)

Whether Clause 10 B (ii) shall be Applicable

Not Applicable.

Clause 10 C (Applicable in only those contracts where

Not applicable,
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Providing Additional STP Room in CHB Office Complex,
Sector 9-D, Chandigarh. {Composite Work Le. Civil &

clause 10CC is not applicable)

Component of labour expressed as percent of value of work:

T —— %

Clause 10 CC-Applicable/ Not Applicable (One Option to
be kept by NIT approving authority)

Not Applicable

Clause 11

Specification to be followed for execution of work.

CPWD Specifications
with correction slips
upto date.

Clause 12
Authority to decide deviation upto 1.5 time of tendered | As per major
amount component
12.2
Deviation Limit beyond which clauses 12.2 shall apply for | 100%
Electrical work.
12.4
63] Deviation Limit beyond which clauses 12.2 (c) shall | 100%
apply for foundation work (except items mentioned
in earth work subhead in DSR and related items)
(i)  Deviation Limit for items mentioned in earth work | 100%
- subhead of DSR and related items
Clause 16
Competent authority for deciding reduced rates. As per major component

Clause 18

List of mandatory machinery, Tools & Plants
to be deployed by the contractor at site

All Elect. Tool & Plants, Safety
equipments, ladder etc., required to
be deployed by the contractor at site
at his own cost

Clause 19 C
each default

...... authority to decide penalty for

Rs. 500/~ penalty for each default

Clause 19 D...... authority to decide penalty for
each default

Rs. 500/- penalty for each default

Clause 19 G...... authority to decide penalty for
each default

Rs. 500/~ penalty for each default

Clause 19 K...... authority to decide penalty for
each default

Rs. 500/- penalty for each default

Clause 25

EE-III
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i) Conciliator As per major Component.
ii) Arbitrator Appointing Authority

Clause 32 Not applicable
Requirement of Technical representatives and

Recovery rates

Clause 38 Not applicable
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ABSATRACT OF COST

Name of Work: - RESTORATION OF SEALED DU NO. 3039, SECTOR
56, CHANDIGARH

Electrical Component

S. No. Description Amount (Rs.)
1. ADDITIONAL STP ROOM IN CHB OFFICE 12,966.00
COMPLEX IN SECTOR 9-D,
CHANDIGARH - (ELECTRICAL
COMPONENT).
Total Rs.12,966.00

Executive Enginefr- )V (Elect)
Chandigarh Housing Board
Chandigarh.
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A CHAHDIGARH ADMINISTRATION UNDERTAKING

c HAN D I GAR H gl‘l‘-':'idiﬂg Additional STP Room in CHB Cifice Comples,
HOUSING BOARD

9-D, Chandigarh. (Composite Work i.e. Civil &

Electrical). (Bid Document),

Mile stone Programmer (Electrical Component)
(In Physical Terms)

S. Description of Time allowed in | Amount to be with-held in case on
No Milestone Days (from date of | non-achievement of respective
{Physical) start) milestone.

1 Not Required
EE-1II
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G H AN D i G AR H Providing Additional STP Room in CHB Office Complex,
Sector 9-D, Chandigarh. {Composite Work i.e. Civil &
D U SIN G B 0 ARD Electrical). (Bid Document).

ACHANDIGARH ADIINISTRATIDN UNDERTAKING

5

General/Specific Conditions for Minor Component of work as applicable.

A:  General/Specific Conditions for Major Component of work is also be applicable to
Minor work.

Note: The order of preference in case of any discrepancy may be read as the
following: -

a. Neomenclature of items as per schedule of quantities.
b. Particular specification and special condition, if any.
c. CPWD specifications.

d. Architectural Drawings.

e. Indian standard specifications of B.LS.

f. Sound Engineering Practice.

g. GCC.

h. CPWD Manual.

B: General/Specific Conditions for Electrical Component in addition to S. No. A
above.

1. General

1.1. A copy of electrical contractor's license, duly endorsed by Chief Electrical

Inspector U.T., shall be submitted by the firm at the time of allotment of
the work.

1.2, All the hidden items such as conduits etc. are to be properly tested before
covering,.

EE-III




Providing Additional STP Room in CHE Office Complex,
C HAN D ! GAR H Sector 9-D, Chandigarh, (Composite Work Le. Civil &
H 0 US’ N G B OARD Electrical), (Bid Document).

A CHANOIGARH ADMINISTAATION UNDEATAKING

n'r"'

Il!lllllllll II
wiiy
Il[ll

i

APPROVED MAKES OF VARIOUS ITEM IEREVER PRESCRIBED) FOR
USE UNDER THIS CONTRACT (CIVIL WO

SR. NO. ITEMS MAKE

1 Cement ACC, ULTRATECH, VIKRAM, SHREE
CEMENT, AMBUIJA, JAYPEE CEMENT,
CENTURY CEMENT & JK CEMENT

2 Reinforcement Steel (TMT Steel) | SAIL, TATA STEEL LTD. RINL,
JINDAL STEEL & POWER LTD-
PANTHER AND JSW STEEL LTD.

3 Structural Steel/M.s Tube SAIL, RASHTRIYA ISPAT NIGAM,
TATA, JINDAL STEEL & POWER LTD,
JSW STEEL LTD

4 Water proofing, compound ACCOPROOF, XYPEX, BASE, SIKA,
(Crystalline) PENETRON, KESHUN

5 Flush door Shutters/ Factory made | ARCHID, CENTURY, GREEN,
Paneled door shutters MERINQO, DURO

6 Hardware/ Fittings (Aluminium) | CLASSIC, NULITE AND CROWN.
IS] Marked

7 Premium areylic emulsion paints DULUX- WEATHER SHIELD,
NEROLAC EXCEL, ASIAN APEX
PAINTS, BERGER-WEATHER COAT

8 Synthetic Enamel paint AKZONOBEL (DULUX), ASIAN
(APCOLITE), KANSAI NEROLAC
(SYNTHETIC ENAMEL), BERGER-
LUXOL.

9 Wall Putty BIRLA WALL CARE, JK WHITE,
SAINT GOBAIN, FERROQUS CRETE

10 | Steel/ Wood Primer AKZONOBEL (DULUX) NEROLAC,
ASIAN PAINTS, BERGER, JENSON &
NICHOLSON

11 | Float Glass SAINT GOBAIN, MODIGUARD, ASAHI
INDIA, GOLD PLUS.

12 | Ceramic tiles{ Floor) ANTI-SKID OF FIRST PREMIUM
QUALITY OF KAJARIA, NITCO, RAK

e e —— ] -
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APPROVED MAKES OF VARIOUS ITEMS (WHEREVER PRESCRIBED)

ll

- CHANDIGARH
HOUSING BOARD

A CHANDIGARH ADMINISTRATION UNDERTAKING

Providing Additional STP Room in CHB Office Complex,
Sector 9-D, Chandigarh, (Composite Work ie. Civil &
Electrical). {Bid Document).

FOR USE UNDER THIS CONTRACT (ELECTRICAL WORK)

S. No. [tems Malze

1 PVC Pipe (ISI marked) Diplast/ AKG/ Polycab /BEC

2 MS Conduit Pipe (ISI marked) AKG/ BEC/NIC

3 PVYC copper FRLS wires (ISI | Finolex/ RR Kables / KEI/ Polycab
marked)

+ 5/6 amps, Switch one way/two | Anchor/ Fine/ Gold medal/ SSK
way & 15/16 amp, One way
Switch (ISI marked), 5/6 amps &
15/16 amps socket out let (ISI
marked)

5 Ceiling Rose (ISI marked), | Precision/ Fine/ Gold medal/ SSK
Button Holder

6 MCB/ DP/ BDB’S Legrand/ ABB/ Hager/ Schneider




Providing Additional STP Room in CHB Office Complex,
GHAN D EGARH Sector 9-I, Chandigarh, (Composite Work i.e. Civil &
HOUSENG BOARB Electrical). (Bid Document).

CHANDIGARH ADMINISTRATION UNDERTAKING

IIiI!IlIlIIIlI
Hil

I
11

Providing Additional STP Room in CHB Office Complex, Sector 9-D, Chandigarh
(Major Component Civil Work)

General abstract of cost

Sr. No. | Component Amount in (Rs.)
1 Civil work 3,10,396.00
2 Electrical work 12,966.00
Total 3,23,362.00
Executive Engineer- ect) Executive Em}
Chandigarh Housing Board Chandigarh Housing Board
Chandigarh Chandigarh ﬁl_

)
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Providing Additional STP Reop in CHB Office Complex,
c HAN B E GARH Sector 9-D, Chandigarh. (Canposite Work ie. Civil &
Ha US[NG BUARD Eleetrical). (Bid Document).

A CHANDIGARH ADMINISTRATION UNDERTAKING

FINANCIAL BID FOR THE WORK PROVIDING ADDITIONAL STP ROOM IN
CHB OFFICE COMPLEX, SECTOR 9-D, CHANDIGARH. (COMPOSITE
WORK LE. CIVIL & ELECTRICAL).

PART | DESCRIPTION AMOUNT

]

Providing Additional STP Room in CHB Office | Rs.3,23,362.00
Complex, Sector 9-D, Chandigarh. (Composite
Work i.e. Civil & Eleetrieal

Uwe will charge .......... % (in figures) i€ ......... veee V% percent (in
WOTHS) sovmmvnvrssaensin s (write above or bclow) on t]Je total Composne cost of
Rs.3,23,362/- (Rs.Three Lakh Twenty Three Thousand Three Hundred Sixty Two Only) The
overall amount of the Tender comes out to be Rs. (in figures)
(Rs.

" (in words) with my quoted Rates.

* Note:

1 For filling up the portion marked (a)™ above the agency is to quote the percentage
in figure and words. Percentage is to be quoted up fo three digits after decimal.

2 For filling up the portion marked (b)* above, the agency is to quote either above or
below

3 For filling up the portion marked (c)* above the agency is to quote the gniount in
figures and words.

4. In case of any ambiguity or difference between the quoted percentage and amouni,
the amount worked out at ‘(c)’ above will be considered as corvect and the
percentage will be considered accordingly.

Dated Signature of the Bidder (s)

Superintendinaénglneer-l Executive Engineer-III,

Chandigarh Housing Board Chandigarh Housing Board
Chandigarh Chandigarh ﬁﬁ?‘,
[oﬂ 7’?%
i1-54L

This NIT containing 92 pages as per Index amounting Rs.3,23,362/- (Rs.Three Lakh
Twenty Three Thousand Three Hundred Sixty Two Only) is hereby approved.

‘.1?...,-
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